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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR 

NO.21(WESTERN WING) 

 

Prepared by: -  

 

Quantities and Contracts Department, 

Ministry of Transport, Infrastructure, Housing, Urban Development and Public Works, 

P.O Box 30743-00100 

NAIROBI. 

 

The contract for the above-mentioned works entered into this ………... day of 

………. 2020  by the undersigned refers to these Bills of Quantities and the 

Ministry of Works General Specification dated March, 1976 (together with any 

amendments issued thereto) shall be read and construed as part of the said 

contract.  

 

………………………………  ………………………………………  

CONTRACTOR  Principal Secretary, 

                 State Department For Wildlife, 

                      P.O.BOX 30027-00100, Nairobi   

 

Date……………………………                       Date……………………………   

     

  

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and should he find any missing or in duplicate or figures indistinct he 

must inform the Principal Secretary- State Department for Public Works, Nairobi at 

once and have the same rectified.  

 

Should the Contractor be in doubt about the precise meaning of any item or figure 

for any reason whatsoever, he must inform the Principal Secretary- State 

Department for Public Works, in order that the correct meaning may be decided 

before the date for submission of tenders.  

 

No liability will be admitted nor claim allowed in respect of errors in the 

Contractor’s Tender due to mistakes in the Specifications which should have been 

rectified in the manner described above.  

 

 

 

SIGNATURE PAGE AND NOTE  
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SECTION I. 

 

INVITATION FOR TENDER 

 

TENDER NAME: PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR 

NO.21(WESTERN WING) 

 

TENDER NO. SDW/RT/001/2020-2021  

               

1) State Department for Wildlife invites sealed tenders from eligible and 

competent contractors for PROPOSED PARTITIONING OF OFFICES AT NSSF 

BUILDING -FLOOR NO.21 (WESTERN WING). 

 

2) Interested contractors must be registered in category NCA  8 and above only 

and appear in the current Building Contractors register.   

 

3) A complete set of Tender Documents may be obtained by interested candidates 

from the Procurement Office, at State Department of Wildlife, NSSF building -

floor no.15 (western wing) During normal working hours upon payment of a 

non - refundable tender fee of Kshs. 1,000.00. The document may also be 

viewed and downloaded from the website www.tenders.go.ke. Or  

https://tenders.go.ke/ Bidders who download the tender document will not be 

required to pay any fee.  All payments shall be made to the School cash office. 

Upon payment of the tender fee, bidders are required to obtain an official 

receipt from the Cash Office and immediately forward their particulars to the 

Procurement Office for recording and for the purposes of receiving any further 

tender clarifications and/or addendums.      

4) Prices quoted should be net inclusive of all taxes, must be in Kenya Shillings and 

should remain valid for 120 days.   

5) Completed tender documents are to be enclosed in plain sealed envelopes, 

marked with the tender number and be deposited in the tender box provided 

at State Department of Wildlife, NSSF building -floor no.15 (eastern wing) 

 Principal Secretary, 

State Department for Wildlife, 

P.O.BOX 41394-00100, Nairobi 

so as to be received on or before  5
th 

May, 2021  

 

6) Tenders will be opened immediately thereafter in the presence of the tenderers 

representatives who choose to attend the opening at the State Department of 

Wildlife, NSSF building -floor no.20 (Eastern wing) 

7) Mandatory Site visit on   30
th
 April 2021 at 10:00 am, attendance certificate 

will be signed by all representatives. All prospective Tenderers shall assemble 

at the State Department of Wildlife, NSSF building -floor no.21(western wing) 

by 9:00 a.m.  Tenders who fail to attend the mandatory pretender Meeting 

shall be considered non-responsive. 

http://www.tenders.go.ke/
http://www.tenders.go.ke/
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INSTRUCTIONS TO TENDERERS 

 

1.  General/Eligibility/Qualifications/Joint venture/Cost of tendering  

 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites 

tenders for Works Contract as described in the tender documents. The 

successful tenderer will be expected to complete the Works by the 

Intended Completion Date specified in the tender documents.  

 

1.2All tenderers shall provide the Qualification Information, a statement that 

the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the past, 

directly or indirectly, with the Consultant or any other entity that has 

prepared the design, specifications, and other documents for the 

project or being proposed as Project Manager for the Contract.  A firm 

that has been engaged by the Employer to provide consulting services 

for the preparation or supervision of the Works, and any of its 

affiliates, shall not be eligible to tender.  

 

1.3All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary.  

 

1.4In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 

considered for award of Contract.  These qualified tenderers should 

submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders that 

the originally submitted prequalification information remains 

essentially correct as of the date of tender submission.  

 

1.5Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents with 

their tenders, unless otherwise stated:  

 

(a) copies of original documents defining the constitution or legal 

status, place of registration, and principal place of business; 

written power of attorney of the signatory of the tender to 

commit the tenderer:  

 

(b) total monetary value of construction work performed for each 

of the last five years:  

 

(c) experience in works of a similar nature and size for each of the 

last five years, and details of work under way or contractually 
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committed; and names and addresses of clients who may be 

contacted for further information on these contracts;  

 

(d) major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available for 

the Contract.  

 

(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract.  

 

(f) reports on the financial standing of the tenderer, such as profit 

and loss statements and auditor’s reports for the past five years;  

 

(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources);  

 

(h) authority to seek references from the tenderer’s bankers;  

 

(i) information regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the parties 

concerned and disputed amount; and  

 

(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price.  

 

1.6Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated:  

 

(a) the tender shall include all the information listed in clause 1.5 

above for each joint venture partner;  

 

(b) the tender shall be signed so as to be legally binding on all 

partners;  

 

(c) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms;  

 

(d) one of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for and on 

behalf of all partners of the joint venture; and  

 

(e) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge.  

 

1.7To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria;  
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(a) annual volume of construction work of at least 2.5 times the 

estimated annual cash flow for the Contract;  

 

(b) experience as main contractor in the construction of at least two 

works of a nature and complexity equivalent to the Works over 

the last 10 years (to comply with this requirement, works cited 

should be at least 70 percent complete);  

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the 

essential equipment listed as required for the Works;  

 

(d) a Contract manager with at least five years’ experience in works of 

an equivalent nature and volume, including no less than three years 

as Manager; and  

 

(e) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which may 

be made under the Contract, of no less than 4 months of the 

estimated payment flow under this Contract.  

 

1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint venture 

to qualify, each of its partners must meet at least 25 percent of 

minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and 

the partner in charge at least 40 percent of those minimum criteria.  

Failure to comply with this requirement will result in rejection of the 

joint venture’s tender.  Subcontractors’ experience and resources will 

not be taken into account in determining the tenderer’s compliance 

with the qualifying criteria, unless otherwise stated.  

 

1.9 Each tenderer shall submit only one tender, either individually or as a 

partner in a joint venture.  A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified.  

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 

responsible or liable for those costs.  

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of 

the Works.  The costs of visiting the Site shall be at the tenderer’s own 

expense.   
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1.12 The procuring entity’s employees, committee members, board 

members and their relative (spouse and children) are not eligible to 

participate in the tender.  

 

1.13 The price to be changed for the tender document shall not exceed 

Kshs. 5,000/=  

 

1.14 The procuring entity shall allow the tenderer to review the tender 

document free of charge before purchase.  

 

 

2. Tender Documents  

 

2.1The complete set of tender documents comprises the documents listed 

below and any addenda issued in accordance with Clause 2.4.  

 

(a) These Instructions to Tenderers  

(b) Form of Tender and Qualification Information  

(c) Conditions of Contract  

(d) Appendix to Conditions of Contract  

(e) Specifications  

(f) Drawings  

(g) Bills of Quantities  

(h) Forms of Securities  

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents.  Failure to furnish all 

information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 

of his tender.  

 

2.3 A prospective tenderer making an inquiry relating to the tender 

documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender.  

The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders.  

Copies of the Employer’s response will be forwarded to all persons 

issued with tendering documents, including a description of the 

inquiry, but without identifying its source.  

 

2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda.  Any addendum 

thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all tenderers.  

Prospective tenderers shall acknowledge receipt of each addendum in 

writing to the Employer.  

2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer shall 
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extend, as necessary, the deadline for submission of tenders, in 

accordance with Clause 4.2 here below.  

 

3. Preparation of Tenders  

 

3.1All documents relating to the tender and any correspondence shall be in 

English language.  

 

 3.2 The tender submitted by the tenderer shall comprise the following:  

 

(a) These Instructions to Tenderers, Form of Tender, Conditions of 

Contract, Appendix to Conditions of Contract and 

Specifications;  

 

(b) Tender Security;  

 

(c) Priced Bill of Quantities; 

 

(d) Qualification Information Form and Documents;  

 

(e) Alternative offers where invited; and  

 

(f) Any other materials required to be completed and submitted 

by the tenderers.  

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities.  Items for which no rate or price is 

entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 

Quantities.  All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of tenders, 

shall be included in the tender price submitted by the tenderer.  

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract.  

 

3.5 The unit rates and prices shall be in Kenya Shillings.  

 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date 

of submission.  However, in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 

specified additional period.  The request and the tenderers’ responses 

shall be made in writing.  A tenderer may refuse the request without 

forfeiting the Tender Security.  A tenderer agreeing to the request will 

not be required or permitted to otherwise modify the tender, but will 
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be required to extend the validity of Tender Security for the period of 

the extension, and in compliance with Clause 3.7 - 3.11 in all respects.  

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in 

the amount and form specified in the appendix to invitation to 

tenderers.  This shall be in the amount not exceeding 2 percent of the 

tender price  

 

3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or any 

other form acceptable to the Employer. Tender Security shall be valid 

for 30 days beyond the validity of the tender.  

 

3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected.  The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 

manner:  a joint venture consisting of” …………”,” …………”, and 

“…………”.  

 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 

28 days of the end of the tender validity period specified in Clause 3.6.  

 

3.11 The Tender Security of the successful tenderer will be discharged when 

the tenderer has signed the Contract Agreement and furnished the 

required Performance Security.  

 

3.12 The Tender Security may be forfeited  

 

(a) if the tenderer withdraws the tender after tender opening 

during the period of tender validity;  

 

(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7;  

 

(c) in the case of a successful tenderer, if the tenderer fails within 

the specified time limit to  

(i) sign the Agreement, or  

(ii) furnish the required Performance Security.   

 

3.13 Tenderers shall submit offers that comply with the requirements of the 

tendering documents, including the basic technical design as indicated 

in the Drawings and Specifications.  Alternatives will not be considered, 

unless specifically allowed in the invitation to tender.  If so allowed, 

tenderers wishing to offer technical alternatives to the requirements of 

the tendering documents must also submit a tender that complies with 

the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications.  In 

addition to submitting the basic tender, the tenderer shall provide all 

information necessary for a complete evaluation of the alternative, 
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including design calculations, technical specifications, breakdown of 

prices, proposed construction methods and other relevant details.  

Only the technical alternatives, if any, of the lowest evaluated tender 

conforming to the basic technical requirements shall be considered.  

 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 

to Tenderers, bound with the volume containing the Form of Tender, 

and clearly marked “ORIGINAL”.  In addition, the tenderer shall 

submit copies of the tender, in the number specified in the invitation 

to tender, and clearly marked as “COPIES”.  In the event of 

discrepancy between them, the original shall prevail.  

 

3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized 

to sign on behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), 

as the case may be.  All pages of the tender where alterations or 

additions have been made shall be initialled by the person or persons 

signing the tender.  

3.16 Clarification of tenders shall be requested by the tenderer to be 

received by the procuring entity not later than 7 days prior to the 

deadline for submission of tenders.  

3.17 The procuring entity shall reply to any clarifications sought by the 

tenderer within 3 days of receiving the request to enable the tenderer 

to make timely submission of its tender.  

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the 

tender price.  

 

4. Submission of Tenders  

 

4.1The tenderer shall seal the original and all copies of the tender in two inner 

envelopes and one outer envelope, duly marking the inner envelopes 

as “ORIGINAL” and “COPIES” as appropriate.  The inner and outer 

envelopes shall:  

(a) be addressed to the Employer at the address provided in the 

invitation to tender;  

 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and  

 

(c) provide a warning not to open before the specified time and 

date for tender opening.  

 

4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender.  However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the Employer 
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and the tenderers previously subject to the original deadline will then 

be subject to the new deadline.  

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be 

returned to the tenderer un-opened.  

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2.  Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked,   

and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION “and 

“WITHDRAWAL”, as appropriate.  No tender may be modified after 

the deadline for submission of tenders.  

 

4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified in 

the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 3.11.  

 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices 

of their tenders by submitting tender modifications in accordance with 

Clause 4.4 or be included in the original tender submission.  

 

5. Tender Opening and Evaluation  

 

5.1The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ 

representatives who choose to attend at the time and in the place 

specified in the invitation to tender.  Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and 

Employer’s representatives who are present during the opening shall 

sign a register evidencing their attendance.  

 

5.2The tenderers’ names, the tender prices, the total amount of each tender 

and of any alternative tender (if alternatives have been requested or 

permitted), any discounts, tender modifications and withdrawals, the 

presence or absence of Tender Security, and such other details as may 

be considered appropriate, will be announced by the Employer at the 

opening.  Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer.  

 

5.3Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of 

Contract shall not be disclosed to tenderers or any other persons not 

officially concerned with such process until the award to the successful 

tenderer has been announced.  Any effort by a tenderer to influence 

the Employer’s officials, processing of tenders or award decisions may 

result in the rejection of his tender.  
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5.4To assist in the examination, evaluation, and comparison of tenders, the 

Employer at his discretion, may ask any tenderer for clarification of the 

tender, including breakdowns of unit rates.  The request for 

clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall be 

sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 

tenders in accordance with Clause 5.7.  

 

5.5Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender (a) meets the eligibility criteria defined in Clause 

1.7;(b) has been properly signed; (c) is accompanied by the required 

securities; and (d) is substantially responsive to the requirements of the 

tendering documents.  A substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation.  A 

material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) 

which limits in any substantial way, inconsistent with the tendering 

documents, the Employer’s rights or the tenderer’s obligations under 

the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other tenderers presenting substantially 

responsive tenders.  

 

5.6If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation.  

 

5.7Tenders determined to be substantially responsive will be checked for any 

arithmetic errors.  Errors will be corrected as follows:  

 

(a) where there is a discrepancy between the amount in figures and 

the amount in words, the amount in words will prevail; and  

 

(b) where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 

containing that error.  

 

(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure in 

the main summary of the Bill of Quantities, the amount as 

stated in the Form of Tender shall prevail.  

 

(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work (i.e. 

Corrected tender sum less P.C. and Provisional Sums)  
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(e) The Error Correction Factor shall be applied to all Builder’s 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation of 

variations.  

 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding 

upon the tenderer.  If the tenderer does not accept the 

corrected amount, the tender may be rejected and the Tender 

Security may be forfeited in accordance with clause 3.11.  

 

5.8 The Employer will evaluate and compare only the tenders determined 

to be substantially responsive in accordance with Clause 5.5.  

5.9 In evaluating the tenders, the Employer will determine for each tender 

the evaluated tender price by adjusting the tender price as follows:  

 

(a) making any correction for errors pursuant to clause 5.7;  

(b) excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day works 

where priced competitively.  

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause  

3.12; and  

 

(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6  

 

5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer.  Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of the 

tender documents or otherwise result in unsolicited benefits for the 

Employer will not be taken into account in tender evaluation.  

 

5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to the time the 

Contract is awarded.  Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, tender 

comparison or Contract award may result in the rejection of the 

tender.  

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or 

more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 

50% of the Contract Price excluding Provisional Sums to an non-

indigenous sub-contractor.   
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6. Award of Contract  

 

6.1Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the lowest 

evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 

Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. This is in line with Section 86 (1) (a) Of the Public 

Procurement and Disposal Act, 2015.  Which reads “(The successful 

tender shall be the one who meets any one of the following as 

specified in the tender document—  

  

 (a) The tender with the lowest evaluated price; “   

 

6.2Notwithstanding clause 6.1 above, the Employer reserves the right to 

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 

grounds for the action.  

 

6.3The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or 

by cable, telex or facsimile.  This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 

Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the 

Contractor as prescribed by the Contract. At the same time the other 

tenderers shall be informed that their tenders have not been successful. 

The contract shall be formed on the parties signing the contract.  

 

6.4The Agreement will incorporate all agreements between the Employer and 

the successful tenderer.  Within 14 days of receipt the successful 

tenderer will sign the Agreement and return it to the Employer.  

 

6.5Within 21 days after receipt of the Letter of Acceptance, the successful 

tenderer shall deliver to the Employer a Performance Security in the 

amount stipulated in the Appendix to Conditions of Contract and in 

the form stipulated in the Tender documents. The Performance 

Security shall be in the amount and specified form   

 

6.6Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security.  
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6.7Upon the furnishing by the successful tenderer of the Performance Security, 

the Employer will promptly notify the other tenderers that their 

tenders have been unsuccessful.  

 

6.8Preference where allowed in the evaluation of tenders shall not be 

allowed for contracts not exceeding one year (12 months)  

 

6.9The tender evaluation committee shall evaluate the tender within 30 days 

of the validity period from the date of opening the tender.  

 

6.10The parties to the contract shall have it signed within 30 days from the 

date of notification of contract award unless there is an administrative 

review request.  

 

6.11Contract price variations shall not be allowed for contracts not exceeding 

one year (12 months)  

 

6.12Where contract price variation is allowed, the valuation shall not exceed 

15% of the original contract price.  

 

6.13Price variation request shall be processed by the procuring entity within 

30 days of receiving the request.  

 

6.14The procuring entity may at any time terminate procurement proceedings 

before contract award and shall not be liable to any person for the 

termination.  

 

6.15The procuring entity shall give prompt notice of the termination to the 

tenderers and on request give its reasons for termination within 14 days 

of receiving the request from any tenderer.  

 

6.16A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification 

of contract award shall be considered for debarment from participating 

in future public procurement.   

 

7. Corrupt and Fraudulent practices   

 

7.1 The procuring entity requires that tenderers observe the highest standards 

of ethics during procurement process and execution of contracts. A 

tenderer shall sign a declaration that he has not and will not be 

involved in corrupt and fraudulent practices.  
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SECTION III  

 

APPENDIX TO INSTRUCTIONS TO TENDERERS  

The following clauses shall be amended as follows;  

Clause 1.4: Delete the entire clause  

 

Clause 1.5: To read “This invitation to tender is open to all eligible tenderers as per 

the tender invitation notice”  

 

Clause 1.5 and 1.7 Substitute with the attached evaluation criteria. 

 

Clause 3.2: For the requirement of clause; add the following;  

 

 

Clause 3.2: For the requirement of clause; add the following;  

 

 (g) Appendix to the Instruction to Bidders.  

 

Clause 3.6: Amend the first sentence to read as follows: ‘Tenders shall remain 

valid for a period of 120 days from the date of submission’  

 

Clause 3.14: Delete the entire clause and substitute with the following;  

 

The tenderer shall prepare one original, in addition the tenderer 

shall submit one copy of original of all volumes of tender 

documents comprising the documents as described in clause 3.2 

of these instructions and clearly marked ‘ORIGINAL’ 

 

Clause 3.7: bid bond shall be 2 % of Bid bond of the tender prices and should 

be valid for 150 days from the date of opening. 

 

Clause 4.1: Delete the first paragraph and insert the words ‘The tenderer    shall 

seal the original of the tender documents in one envelop duly marked original’   

 

Clause 6.12: Delete and substitute with 25% 

 

 

 

 

2 
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After tender opening, the tenders will be evaluated in 3 stages, namely:  

i. Preliminary evaluation,  

ii. Technical Evaluation; and  

iii. Financial Evaluation,  

1.1.  PRELIMINARY EVALUATION  

S/No  MANDATORY REQUIREMENTS(MR)  

MR1  Valid Copy of certificate of incorporation/ Registration.  

MR2  Valid Current Tax Compliance Certificate. 

MR3  Valid copy of NCA 8 and above registration certificate  

MR4  Dully filled and signed tender questionnaire   

MR5  Dully filled and signed Confidential business questionnaire  

MR6  Anticorruption Pledge duly signed stamped  

MR7  Submission of original copies of tender document. 

MR8  Submission of original tender document properly TAPE BOUND and paginated in 

the correct sequence and all pages must be initialed/signed/stamped. NB: Spiral 

Binding and use of Spring or Box Files will not be allowed and will result in automatic 

disqualification.  

MR9  Certificate of site visit attendance. Mandatory Site visit on 30
th
 April,2021 at 10:00 

am, attendance certificate will be signed by all representatives. All prospective  

Tenderers shall assemble at the State Department of Wildlife, NSSF building -floor 

no.21 (western wing) by 9:00 a.m.  Tenders who fail to attend the mandatory 

pre-tender Meeting shall also be considered non-responsive. 

MR10  Valid Copy of Single Business permit-2021 

 

MR11  The Tender Security (Bid Bond) of  2%  in form of Bank Guarantee from a reputable 

bank or insurance company approved by Public Procurement Regulatory Authority 

(PPRA). 

MR12  Submission of valid CR12 form showing the list directors /shareholding (issued within 

the last 1 year) or National Identity Card for Sole Proprietor  

MR13  Current annual contractors practicing license from NCA  

MR14  Dully filled and signed form of tender. 

MR15  Provide proof of Power of attorney (of Tender Signatory, If the signatory is not 

director)  

MR 16   Details of any current litigation or arbitration proceedings in which the bidder is 

involved as one of the parties 

MR 17 Letter of authority to seek references from the Tenderer’s bankers. 

MR 18 Submit a copy of Audited accounts for the last three (3) years (2018, 2019 &2020) 

MR 19 Non debarment form duly signed and filled. 
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Tender Bid Document submitted without ANY of the above-mentioned Mandatory 

documents shall be rejected by    Evaluation committee will therefore not proceed to the 

technical and financial Evaluation.  

 

N.B 

The employer may seek further clarification/confirmation if necessary, to confirm 

authenticity/compliance of any condition of the tender.  

 

 

1.2  TECHNICAL EVALUATION  

 

Award of points for the Technical Evaluation will be as follows: -  

 

 Parameter       Maximum Points  

 

(1) Key personnel --------------------------------------------------------------------  15  

 

(2) Contracts completed in the last five (5) years -----------------------  15  

 

(3) Schedules of on-going projects ----------------------------------------------  10  

 

(4) Schedules of contractor’s equipment ----------------------------------------  15  

 

(5) Sanctity of the tender document as in accordance with clause 5 of  

Instruction to tenderer --------------------------------------------------------------- 10  

 

(6) Audited Financial Report for the for the last 3 years -----------------  15  

 

(7) Evidence of Financial Resources ---------------------------------------------- 15  

 

(8) Litigation History ---------------------------------------------------------------  5  

 

 

             

 Total           100 
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The detailed scoring plan shall be as shown in Table 1 overleaf: - 

 

Table 1: Scores for the Technical Evaluation  

Item  Description  Points 

Scored  

Max. Points  

1  Key Personnel (Attach evidence)     

 

Director of the firm  

• Holder of degree or diploma in a relevant 

Engineering field ------------------ 5  

• Holder of certificate in relevant Engineering field-- 3  

• Holder of trade test certificate in relevant 

Engineering field ------------------ 2  

• No relevant certificate ----------- 0  

  

 

 

 

 

 

 

 

5  

 

At least 1 No. degree/diploma of the key personnel in 

relevant Engineering field  

• With over 10 years’ relevant experience----- 5  

• With over 5 years’ relevant experience ----- 3  

• With under 5 years’ relevant experience ------ 2  

  

 

 

 

 

 

 

 5  

 

 

At least 2No. certificate holder of key personnel in 

relevant Engineering field  

• With over 10 years’ relevant experience ------ 5marks  

• With over 5 years’ relevant experience ------ 3marks  

• With under 5 years’ relevant experience ---- 2marks  

 

  

 

 

 

 

 

 

 

 5  

 

   

 

15   

 

2  

 

Contract completed in the last five (5) years; a max of 5 No. 

projects (Attach evidence)  

• Project of similar nature, complexity and magnitude.       

------------ 3marks each  

• Project of similar nature but of lower value than the 

one in consideration ------ 2 marks each  

• Project of similar magnitude ----------- 1 mark each  

• No completed project of similar nature ---- 0 marks  

  

 

 

 

 

 

 

 

 

 

 

   15  
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3  On-going projects (A max of 2 No. projects)  

(Attach evidence)  

• Project of similar nature, complexity and magnitude 

----------- 5 marks each  

• Project of similar nature but of lower value than the 

one in consideration ---------------- 

--- 2 marks each  

• No ongoing project of similar nature -----  

0 marks  

   

    10  

4  Schedules of contractor’s equipment (Attach evidence of 

proof of ownership or lease agreement)  

For each specific equipment required in the construction 

work being tendered for. (Maximum  

No. of equipment to be considered – 5 No.) ------- 

-------------- 3marks each  

   

   15    

5.  Sanctity of the tender document o    

Having the document intact  

(not tempered with in any way) -----------10  

 

• Having mutilated or modified the tender document----

------------0  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

10  
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Table 1: Scores for the Technical Evaluation (Cont’d)  

6  Financial report  

 

Audited financial report (last three [3] years)- 

2018,2019 &2020. 

• Turn over greater or equal to 5 times the 

cost of the project ----------------------------- 15  

• Turn over greater or equal to 3 times the 

cost of the project ------------------------------ 6  

• Turn over greater or equal to the cost of 

the  

project ----------------------------------------------- 4  

• Turn over below the cost of the project - 2  

  

   15  

7  Evidence of financial resources (cash in hand, lines 

of credit, over draft facility etc.)  

• Has financial resources equal or above the 

cost of the project ----------- 15marks  

• Has financial resources below the cost of 

the project, but over 50% of the cost of the  

project -------------------------------- 10marks  

• Has financial resources below 50% of the 

cost of the project or has not given 

evidence for the financial resources ----

0marks  

  

   15   

8 Litigation History  

• Has no construction-related litigation or  

arbitration case in the last five years ------ 5  

• Has not more than three construction-

related litigation or arbitration cases in the 

last five years ------------------------------------ 2  

• Has more than three construction-related 

litigation or arbitration cases in the last five 

years --- 0  

 

  

   5  

 TOTAL   100  

 

Any bidder who scores 70 points and above in this Technical Evaluation shall be 

considered for further evaluation. 
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1.3.  FINANCIAL EVALUATION   

STAGE 3 - FINANCIAL EVALUATION 

 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow.   

 

The evaluation shall be in three stages 

a) Determination of Arithmetic errors  

b) Comparison of Rates; and  

c) Consistency of the Rates.  

 

A) Determination of Arithmetic Errors  

Arithmetic Errors will be corrected by the Procuring Entity as follows:   

 

i) In the event of a discrepancy between the tender amount as stated in 

the form of Tender and the corrected tender figure in the Main 

summary of the Bills of Quantities, the amount as stated in the Form 

of Tender shall prevail.   

Pursuant to Section 82 of the Public Procurement and Asset Disposal 

Act 2015, the tender sum as submitted and read out during the 

tender opening shall be absolute and final and shall not be the 

subject of correction, adjustment or amendment in any way by any 

person or entity;  

 

ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of 

the corrected contract works (i.e. corrected tender sum less P.C; and 

Provisional Sums);  

 

iii) The Error correction factor shall be applied to all contract works (as a 

rebate or addition as the case may be) for the purposes of valuations 

for Interim Certificates and valuation of variations.  

 

B) Comparison of rates  

Items that are underpriced or overpriced may indicate potential for non-delivery 

and front loading respectively. The committee shall promptly write to the 

tenderer asking for detailed breakdown of costs for any of the quoted items, 

relationship between those prices, proposed construction/installation methods 

and schedules.   

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such 

recommendations may include but not limited to:  

 

a) Recommend no adverse action to the tenderer after a convincing 

response;  

b) Employer requiring that the amount of the performance bond be 

raised at the expense of the successful tenderer to a level sufficient to 

protect the employer against potential financial losses;  
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c) Recommend non-award based on the response provided and the 

available demonstrable evidence that the scope, quality, completion 

timing, administration of works to be undertaken by the tenderer, 

would adversely be affected or the rights of the employer or the 

tenderers obligations would be limited in a substantial way.  

 

C)Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and 

note all inconsistencies of the rates for similar items.  

 

STAGE 4 – DUE DELIGENE & RECOMMENDATION FOR AWARD 

 

 

Particulars of post – qualification if applicable. The State Department for 

Wildlife  may inspect the premises and under due diligence to seek further 

clarification/confirmation if necessary, to confirm authenticity /compliance 

of any condition of the tender /qualifications of the tenderer in line with 

Section 83 of the Public Procurement and Asset Disposal Act ,2015  

 

 

Award Criteria:   

The firm achieving the lowest evaluated price will be awarded the contract in line 

with Section 86 of the Public Procurement and Disposal Act,2015  

 

 

Particulars of performance security if applicable. 5% of contract sum  
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CONDITIONS OF CONTRACT 

 

1. Definitions  

 

1.1In this Contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated;  

 

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender.  

 

“Compensation Events” are those defined in Clause 24 hereunder.  

 

“The Completion Date” means the date of completion of the Works 

as certified by the Project Manager, in accordance with Clause 31.  

 

“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices thereto 

and all documents incorporated by reference therein to execute, 

complete, and maintain the Works,  

 

“The Contractor” refers to the person or corporate body whose tender 

to carry out the Works has been accepted by the Employer.  

 

“The Contractor’s Tender “is the completed tendering document 

submitted by the Contractor to the Employer.  

 

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the 

Contract.  

 

“Days” are calendar days; “Months” are calendar months.  

 

“A Defect” is any part of the Works not completed in accordance with 

the Contract.  

 

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor.  

 

“The Defects Liability Period” is the period named in the Contract Data 

and calculated from the Completion Date.  

 

      “Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract.  

 

“Day works” are Work inputs subject to payment on a time basis for 

labor and the associated materials and plant.  
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“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, etc) 

is the party who employs the Contractor to carry out the Works.  

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works.  

 

“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works.  The Intended 

Completion Date may be revised only by the Project Manager by 

issuing an extension of time or an acceleration order.  

 

“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works.  

 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  

 

“Project Manager” is the person named in the Appendix to Conditions 

of Contract (or any other competent person appointed by the 

Employer and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the execution of 

the Works and administering the Contract and shall be an “Architect” 

or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530.  

 

“Site” is the area defined as such in the Appendix to Condition of 

Contract.  

 

“Site Investigation Reports” are those reports that may be included in 

the tendering documents which are factual and interpretative about 

the surface and subsurface conditions at the Site.  

 

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the 

Project Manager.  

 

“Start Date” is the latest date when the Contractor shall commence 

execution of the Works.  It does not necessarily coincide with the Site 

possession date(s).  

 

“A Subcontractor” is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the Work in the Contract, 

which includes Work on the Site.  
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“Temporary works” are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or 

installation of the Works.  

 

“A Variation” is an instruction given by the Project Manager which varies the 

Works.  

 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 

Conditions of Contract.  

 

2. Interpretation  

 

2.1In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning in English Language unless specifically defined.  

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract.  

 

2.2If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references 

to the Intended Completion Date for the whole of the Works).  

 

2.3The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority;  

 

(1) Agreement,  

 

(2) Letter of Acceptance,  

 

(3) Contractor’s Tender,  

 

(4) Appendix to Conditions of Contract,  

 

(5) Conditions of Contract,  

 

(6) Specifications,  

 

(7) Drawings,  

 

(8) Bill of Quantities,  

 

(9) Any other documents listed in the Appendix to Conditions of  

Contract as forming part of the Contract.  

 

Immediately after the execution of the Contract, the Project Manager shall furnish 

both the Employer and the Contractor with two copies each of all the Contract 
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documents. Further, as and when necessary the Project Manager shall furnish the 

Contractor [always with a copy                                         

to the Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify the 

Contract drawings or to enable the Contractor to carry out and complete the Works 

in accordance with these Conditions. 

 

3.      Language and Law  

3.1Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated.  

 

4Project Manager’s Decisions  

4.1Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 

5Delegation  

5.1The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor.  

 

6Communications  

6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered.  

 

7. Subcontracting  

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations.  

 

8Other Contractors  

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager.  The Contractor 

shall also provide facilities and services for them.  The Employer may modify the 

said List of Other Contractors etc., and shall notify the Contractor of any such 

modification.  

 

9Personnel  

 

9.1The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 
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the Contractor shall ensure that the person leaves the Site within seven days and has 

no further connection with the Work in the Contract.  

 

10Works  

 

10.1The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as 

updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date.  

 

 

11.Safety and Temporary Works   

 

11.1The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval.  No erection of temporary works shall be done until such approvals are 

obtained.  

 

11.2The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval 

by the Project Manager before they can be used.  

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site.  

 

12.  Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer.  The Contractor shall notify 

the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them.  

 

13.Work Program  

 

13.1Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works.  An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Work, including any changes to the sequence of the activities.  

 

The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to Conditions 

of Contract.  If the Contractor does not submit an updated program within this 

period, the Project Manager may withhold the amount stated in the said Appendix 

from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue program has been submitted.  
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The Project Manager’s approval of the program shall not alter the Contractor’s 

obligations.  The Contractor may revise the program and submit it to the Project 

Manager again at any time.  A revised program shall show the effect of Variations 

and Compensation Events.  

 

14.Possession of Site  

 

14.1The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions 

of Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event.  

 

15.Access to Site  

 

15.1The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried out.  

 

16.Instructions  

 

16.1The Contractor shall carry out all instructions of the Project Manager which are 

in accordance with the Contract.  

 

17.Extension or Acceleration of Completion Date  

 

17.1The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Work, which would cause the 

Contractor to incur additional cost.  The Project Manager shall decide whether and 

by how much to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting information.  If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in 

assessing the new (extended) Completion Date.  

 

17.2No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 

 

18.Management Meetings  

 

18.1A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early 

warning procedure.  The Project Manager shall record the minutes of management 

meetings and provide copies of the same to those attending the meeting and the 

Employer.  The responsibility of the parties for actions to be taken shall be decided 
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by the Project Manager either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting.  

 

19.Early Warning  

 

19.1The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of 

the Work, increase the Contract Price or delay the execution of the Works.  The 

Project Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date.  The estimate shall be provided by the Contractor as soon as reasonably 

possible.  

 

19.2The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager.  

 

20.Defects  

 

20.1The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found.  Such inspection shall not affect the 

Contractor’s responsibilities.  The Project Manager may instruct the Contractor to 

search for a defect and to uncover and test any Work that the Project Manager 

considers may have a defect.  Should the defect be found, the cost of uncovering 

and making good shall be borne by the Contractor, However, if there is no defect 

found, the cost of uncovering and making good shall be treated as a variation and 

added to the Contract Price.  

 

20.2The Project Manager shall give notice to the Contractor of any defects before 

the end of the Defects Liability Period, which begins at Completion, and is defined 

in the Appendix to Conditions of Contract.  The Defects Liability Period shall be 

extended for as long as defects remain to be corrected.  

 20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice.  If the 

Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price.  

 

21.Bills of Quantities  

 

21.1The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor.  The Contractor will 

be paid for the quantity of the Work done at the rate in the Bills of Quantities for 

each item.  

 

21.2If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 
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exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change.  

 

21.3If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities.  

 

22.Variations  

 

22.1 All variations shall be included in updated programs produced by the 

Contractor.  

 

22.2The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so.  The Project Manager shall 

assess the quotation, which shall be given within seven days of the request or 

within any longer period as may be stated by the Project Manager and before the 

Variation is ordered.   

 

22.3If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause 

the cost per unit of quantity to change, the rate in the Bills of Quantities shall be 

used to calculate the value of the variation.  If the cost per unit of quantity changes, 

or if the nature or timing of the work in the variation does not correspond with 

items in the Bills of Quantities, the quotation by the Contractor shall be in the form 

of new rates for the relevant items of Work.    

 

22.4If the Contractor’s quotation is unreasonable, the Project Manager may order 

the variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs.  

 

22.5If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation Event.  

 

22.6The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning.  

 

22.7When the Program is updated; the Contractor shall provide the Project Manager 

with an updated cash flow forecast.  

 

23.Payment Certificates, Currency of Payments and Advance Payments  

 

23.1The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitled to. The Project 

Manager shall check the monthly application and certify the amount to be paid to 

the Contractor within 14 days.  The value of Work executed and payable shall be 

determined by the Project Manager.  
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23.2The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed, materials delivered on Site, variations and 

compensation events.   Such materials shall become the property of the Employer 

once the Employer has paid the Contractor for their value.  Thereafter, they shall 

not be removed from Site without the Project Manager’s instructions except for use 

upon the Works.  

 

23.3Payments shall be adjusted for deductions for retention.  The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 days of 

the date of issue of each certificate.  If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in the next payment.  

Interest shall be calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for base lending 

prevailing as of the first day the payment becomes overdue.  

 

23.4If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause.  Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute.  

 

23.5Items of the Works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and prices in 

the Contract.  

 

23.6The Contract Price shall be stated in Kenya Shillings.  All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the proportion 

indicated in the tender, or agreed prior to the execution of the Contract Agreement 

and indicated therein.  The rate of exchange for the calculation of the amount of 

foreign currency payment shall be the rate of exchange indicated in the Appendix to 

Conditions of Contract.  If the Contractor indicated foreign currencies for payment 

other than the currencies of the countries of origin of related goods and services, the 

Employer reserves the right to pay the equivalent at the time of payment in the 

currencies of the countries of such goods and services.  The Employer and the Project 

Manager shall be notified promptly by the Contractor of an changes in the expected 

foreign currency requirements of the Contractor during the execution of the Works 

as indicated in the Schedule of Foreign Currency Requirements and the foreign and 

local currency portions of the balance of the Contract Price shall then be amended 

by agreement between Employer and the Contractor in order to reflect 

appropriately such changes.  

 

23.7  In the event that an advance payment is granted, the following shall apply: - 

 

a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance 

of 10% (ten percent) of the original amount of the Contract.  The 

advance shall not be subject to retention money.  
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b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or   a directly liable 

guarantee satisfactory to the Employer in the amount of the advance 

payment.  The guarantee shall be in the same currency as the 

advance.  

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 

the balance owing to the Contractor.  Reimbursement shall begin 

when the amount of the sums due under the Contract reaches 20% 

of the original amount of the Contract.  It shall have been completed 

by the time 80% of this amount is reached.  

 

The amount to be repaid by way of successive deductions shall be calculated by 

means of the formula:  

 

 R  =  A(x
1
 – x

11
) 

       80 – 20   

Where: 

 

   R  =  

 

the amount to be reimbursed  

   A  =  

 

the amount of the advance which has been granted  

X
1
      =  

 

the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract.   

This figure will exceed 20% but not exceed 80%.  

X
11
     =  the amount of the previous cumulative payments as 

a percentage of the original amount of the Contract.   

This figure will be below 80%but not less than 

20%.  

 

d)with each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly.  

 

 

24.Compensation Events  

 

 24.1 The following issues shall constitute Compensation Events:  

 

(a) The Employer does not give access to a part of the Site by the 

Site Possession Date stated in the Appendix to Conditions of 

Contract.  

 

(b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract.  
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(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the 

Works on time.  

 

(d) The Project Manager instructs the Contractor to uncover or to 

carry out additional tests upon the Work, which is then found 

to have no defects.  

 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let.  

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including 

the Site investigation reports), from information available 

publicly and from a visual inspection of the Site.  

 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons.  

 

(h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in 

the Contract, and they cause delay or extra cost to the 

Contractor.  

 

(i) The effects on the Contractor of any of the Employer’s risks.  

 

(j) The Project Manager unreasonably delays issuing a Certificate 

of Completion.  

 

(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply.  

 

24.2 If a compensation event would cause additional cost or would prevent 

the Work being completed before the Intended Completion Date, the 

Contract Price shall be increased and/or the Intended Completion Date 

shall be extended.  The Project Manager shall decide whether and by 

how much the Contract Price shall be increased and whether and by 

how much the Intended Completion Date shall be extended.  

 

24.3 As soon as information demonstrating the effect of each compensation 

event upon the Contractor’s forecast cost has been provided by the 

Contractor, it shall be assessed by the Project Manager, and the 

Contract Price shall be adjusted accordingly.  If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project  

Manager’s own forecast.  The Project Manager will assume that the 

Contractor will react competently and promptly to the event.  
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24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 

not having given early warning or not having co-operated with the 

Project Manager.  

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract.  

 

24.6 The Contractor shall give written notice to the Project Manager of his 

intention to make a claim within thirty days after the event giving rise 

to the claim has first arisen.  The claim shall be submitted within thirty 

days thereafter.  

 

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claim within 

the said thirty days and a final claim within thirty days of the end of 

the event giving rise to the claim.  

 

25.Price Adjustment  

 

25.1The Project Manager shall adjust the Contract Price if taxes, duties and 

other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion.  

The adjustment shall be the change in the amount of tax payable by 

the Contractor.  

 

25.2The Contract Price shall be deemed to be based on exchange rates current 

at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in the 

Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of 

such materials, then the Project Manager shall assess the net difference 

in the cost of such materials.  Any amount from time  

to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be.  

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 

sub-clauses 25.4 and  

25.5 and shall be subject to adjustment in the events specified 

thereunder;  

 

(i) The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 
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rates issued 30 days before the date for submission of tenders. 

A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract.  

 

(ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 

then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and 

applied to the quantum of labor incorporated within the 

amount of Work remaining to be executed at the date of 

publication of such increase or decrease.  

 

(iii) No adjustment shall be made in respect of changes in the rates 

of wages and other emoluments and expenses which occur after 

the date of Completion except during such other period as may 

be granted as an extension of time under clause 17.0 of these 

Conditions.  

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the basic prices of materials to be permanently 

incorporated in the Works as determined by the J.B.C. and set out in 

the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor 

in his pricing shall be attached in the Appendix to Conditions of 

Contract.  

 

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager based 

upon the difference between the price set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders and the 

rate published by the J.B.C. and applied to the quantum of the relevant 

materials which have not been taken into account in arriving at the 

amount of any interim certificate under clause 23 of these Conditions 

issued before the date of publication of such increase or decrease.  

 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during such 

other period as may be granted as an extension of time under clause 

17.0 of these Conditions.  

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates.  
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26.Retention  

 

26.1The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works.  On Completion of the whole 

of the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period have been 

corrected. 

 

27.Liquidated Damages  

 

27.1The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the 

actual Completion Date is later than the Intended Completion Date.  

The Employer may deduct liquidated damages from payments due to 

the Contractor.  Payment of liquidated damages shall not alter the 

Contractor’s liabilities.  

 

27.2If the Intended Completion Date is extended after liquidated damages 

have been paid, the Project Manager shall correct any overpayment of 

liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the 

rate specified in Clause 23.30  

 

28.Securities  

 

28.1The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a reputable bank acceptable to the Employer, and denominated in Kenya 

Shillings. The Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion  

 

29.Day works 

 

29.1If applicable, the Dayworks rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way.  

 

29.2All work to be paid for as Day works shall be recorded by the Contractor on 

Forms approved by the Project Manager.  Each completed form shall be verified and 

signed by the Project Manager within two days of the Work being done.  

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 

works forms.  
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30.Liability and Insurance  

 

30.1From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks:  

 

(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to;  

(i) use or occupation of the Site by the Works or for the purpose of 

the Works, which is the unavoidable result of the Works, or  

(ii) negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor.  

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the Works are being executed.   

 

30.2From the Completion Date until the Defects Correction Certificate has 

been issued, the risk of loss of or damage to the Works, Plant, and 

Materials is the Employer’s risk except loss or damage due to;  

 

(a) a defect which existed on or before the Completion Date.  

 

(b) an event occurring before the Completion Date, which was not 

itself the Employer’s risk  

 

(c) the activities of the Contractor on the Site after the Completion 

Date.  

 

30.3From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 

property (including, without limitation, the Works, Plant, Materials, 

and Equipment) which are not Employer’s risk are Contractor’s risks.  

 

The Contractor shall provide, in the joint names of the Employer and 

the  

Contractor, insurance cover from the Start Date to the end of the 

Defects  

Liability Period, in the amounts stated in the Appendix to Conditions 

of  

Contract for the following events;  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 

and  

(d) personal injury or death.  
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30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s approval 

before the Start Date.  All such insurance shall provide for 

compensation required to rectify the loss or damage incurred.  

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may effect the insurance which the Contractor 

should have provided and recover the premiums from payments 

otherwise due to the Contractor or, if no payment is due, the payment 

of the premiums shall be a debt due.  

30.6 Alterations to the terms of an insurance shall not be made without the 

approval of the Project Manager.  Both parties shall comply with any 

conditions of insurance policies.  

 

31.Completion and taking over  

 

31.1Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the Works.  

The Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager’s issuing a Certificate of Completion.  

 

32.Final Account  

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer under 

the Contract before the end of the Defects Liability Period.  The Project Manager 

shall issue a Defects Liability Certificate and certify any final payment that is due to 

the Contractor within 30 days of receiving the Contractor’s account if it is correct 

and complete.  If it is not, the Project Manager shall issue within 30 days a schedule 

that states the scope of the corrections or additions that are necessary.  If the final 

account is still unsatisfactory after it has been resubmitted, the Project Manager shall 

decide on the amount payable to the Contractor and issue a Payment Certificate.  

The Employer shall pay the Contractor the amount due in the Final Certificate within 

60 days.  

 

33.Termination  

 

33.1The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  These fundamental breaches of 

Contract shall include, but shall not be limited to, the following;  

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 

Project Manager;  

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days;  
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(c) the Contractor is declared bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation;  

 

(d) a payment certified by the Project Manager is not paid by the Employer to 

the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate) of issue.  

 

(e) the Project Manager gives notice that failure to correct a particular defect is 

a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Project Manager;  

 

(f) the Contractor does not maintain a security, which is required.  

 

33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, 

the Project Manager shall decide whether the breach is fundamental or not.  

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible.  The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, 

equipment and temporary buildings on Site.  

 

34.Payment Upon Termination  

 

34.1If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate.  Additional liquidated damages shall not apply.  If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference shall be 

a debt payable by the Contractor.  

 

34.2If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely 

on the   

Works, and the Contractor’s costs of protecting and securing the Works.  

 

34.3The Employer may employ and pay other persons to carry out and complete 

the Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works.   

 

34.4The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such reasonable 

time as the Project Manager may in writing specify, any temporary buildings, plant, 
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machinery, appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, holding the proceeds less all 

costs incurred to the credit of the Contractor.  

Until after completion of the Works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added 

to the money paid to the Contractor before such determination exceeds the total 

amount which would have been payable on due completion in accordance with this 

Contract the difference shall be a debt payable to the Employer by the Contractor; 

and if the said amount added to the said money be less than the said total amount, 

the difference shall be a debt payable by the Employer to the Contractor.  

35.Release from Performance  

 

35.1If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated.  The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and shall 

be paid for all Work carried out before receiving it.  

 

36.Corrupt gifts and payments of commission  

 

The Contractor shall not;  

 

(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show 

favour or disfavour to any person in relation to this or any other 

contract for the Employer.  

 

(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 

on his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions of 

any agreement for the payment thereof have been disclosed in writing 

to the Employer.  

 

(c) Any breach of this Condition by the Contractor or by anyone 

employed by him or acting on his behalf (whether with or without the 

knowledge of the Contractor) shall be an offence under the provisions 

of the Public Procurement Regulations issued under The Exchequer and 

Audit Act Cap 412 of the Laws of Kenya.  

 

 



46 

 

37.Settlement of Disputes  

 

37.1In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice.  The dispute shall 

be referred to the arbitration and final decision of a person to be agreed between 

the parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions;  

 

(i) Architectural Association of Kenya  

 

(ii) Institute of Quantity Surveyors of Kenya  

 

(iii) Association of Consulting Engineers of Kenya  

 

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

 

(v) Institution of Engineers of Kenya  

 

On the request of the applying party.  The institution written to first by the aggrieved 

party shall take precedence over all other institutions.  

 

37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 

therewith, including any matter or thing left by this Contract to the 

discretion of the Project Manager, or the withholding by the Project 

Manager of any certificate to which the Contractor may claim to be 

entitled to or the measurement and valuation referred to in clause 23.0 

of these conditions, or the rights and liabilities of the parties subsequent 

to the termination of Contract.  

 

37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 

given by the applying party within ninety days of the occurrence or 

discovery of the matter or issue giving rise to the dispute.  

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has in 

the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties.  Proof 

of such attempt shall be required.  

 

37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the Works or 

abandonment of the Works or termination of the Contract by either 

party:  
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37.5.1.1The appointment of a replacement Project Manager upon the 

said person ceasing to act.  

 

37.5.1.2Whether or not the issue of an instruction by the Project 

Manager is empowered by these Conditions.         

 

37.5.1.3Whether or not a certificate has been improperly with held or 

is not in accordance with these Conditions.  

 

37.5.1.4Any dispute or difference arising in respect of war risks or war 

damage.  

 

37.6 All other matters shall only be referred to arbitration after the completion 

or alleged completion of the Works or termination or alleged termination 

of the Contract, unless the Employer and the Contractor agree otherwise 

in writing.  

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to direct such measurements, computations, tests or 

valuations as may in his opinion be desirable in order to determine the 

rights of the parties and assess and award any sums which ought to have 

been the subject of or included in any certificate.  

37.8 The Arbitrator shall, without prejudice to the generality of his powers, 

have powers to open up, review and revise any certificate, opinion, 

decision, requirement or notice and to determine all matters in dispute 

which shall be submitted to him in the same manner as if no such 

certificate, opinion, decision requirement or notice had been given.  

 

37.9 The award of such Arbitrator shall be final and binding upon the parties  

 

 

38.0 Alternative Dispute Resolution  

 

38.1In pursuant to clause 37 of these Conditions of Contract, it shall be a 

condition that no dispute shall be referred to arbitration unless and 

until the matter has been dealt with through Alternative Dispute 

Resolution (ADR) mechanism.  

38.2The person or persons to conduct the Alternative Resolution shall be 

agreed upon between the parties.  

38.3The Alternative Dispute Resolution shall involve Reconciliation, 

Mediation or Adjudication.  
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT  

 

THE EMPLOYER IS  

 

Name:  Principal Secretary, State Department of Wildlife, 

 

Address:  P.O.BOX 41394-00100, Nairobi 

 

Name of Authorized Representative:   Principal Secretary, 

Facsimile:   

 

THE PROJECT MANAGER IS  

 

Name:  WORKS SECRECTARY, STATE DEPARTMENT OF PUBLIC WORKS  

 

Address:  P.O BOX 30152 – 00100 NAIROBI, KENYA 

 

Telephone:  2723101  

 

Facsimile:  2716738  

 

The name (and identification number) of the Contract PROPOSED PARTITIONING OF OFFICES 

AT NSSF BUILDING -FLOOR NO.21(WESTERN WING). 

 

CONTRACT NO; W.P ITEM NO:  

 

 

The Works consist of: ALL AS PER THE DRAWINGS AND BILLS OF QUANTITIES  

 

The Start Date shall be AGREEDWITH THE PROJECT MANAGER  

 

The Intended Completion Date for the whole of the Works shall be TWELVE  (12 ) 

WEEKS AFTER START DATE 

 

The following documents also form part of the Contract:  

AS LISTED IN CLAUSE 2.3 OF THE CONDITIONS OF CONTRACT  

 

The Contractor shall submit a program for the Works within 14 days of delivery of 

the Letter of Acceptance.   

 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER  

 

The Site is located AT NSSF BUILDING -FLOOR NO.21(WESTERN WING) 

The Defects Liability period is 180 days.  

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of;  
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1.None__________________________________________  

 

The minimum insurance covers shall be;  

 

1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor’s faulty design is Contractors all risk policy  

 

2. The minimum cover for loss or damage to Equipment is NIL 

 

3. The minimum for insurance of other property is KShs 100,000.00 

 

4. The minimum cover for personal injury or death insurance  

 

• For the Contractor’s employees is AS PER LAWS APPLICABLE 

 

• And for other people is AS PER LAWS APPLICABLE  

 

The following events shall also be Compensation Events:  

 

1.NONE (ONLY AS LISTED IN CLAUSE 24 OF THE CONDITIONS OF 

CONTRACT  

2. _____________________________________________________________________  

 

3. _____________________________________________________________________  

 

4. _____________________________________________________________________  

 

The period between Program updates is 14 days.  

The amount to be withheld for late submission of an updated Program is WHOLE 

CERTIFICATE 

 

The proportion of payments retained is 10percent. 

 

The limit of payments retained is 5 percent. 

 

The Price Adjustment Clause Shall Not apply  

 

The liquidated damages for the whole of the Works is Kshs.10,000.00 per week or 

part thereof  

The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price TEN percent (5%)  

 

The Completion Period for the Works is  12 WEEKS 

The schedule of basic rates used in pricing by the Contractor is as attached  

[CONTRACTOR TO ATTACH]. 

 

Advance Payment shall NOT be granted  
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SECTION VI - DRAWINGS  

 

Note 1.    See separate booklet for a list of drawings, actual plans 

including Site plans   
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SECTION VII – STANDARD FORMS  

  

(i) Form of Invitation for Tenders  

(ii) Form of Tender  

(iii) Letter of Acceptance  

(iv)  Form of Agreement  

(v)  Form of Tender Security  

(vi)  Performance Bank Guarantee   

(iv)  Bank Guarantee for Advance Payment  

(v) Qualification Information  

(vi)  Tender Questionnaire  

(xi)   Confidential Business Questionnaire  

(vii)  Statement of Foreign Currency 

Requirement  

(xi)  Details of Sub-Contractors  

(viii) 

 

Request for Review Form  
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FORM OF INVITATION FOR TENDERS  

 

_______________________[date]  

 

To:  _____________________________________ [name of Contractor]  

 _____________________________________[address]  

 _____________________________________  

 _____________________________________  

 

Dear Sirs:  

 

Reference: ______________________________________________[Contract Name]  

 

You have been prequalified to tender for the above project.  

 

We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract.  

 

A complete set of tender documents may be purchased by you from ____  

________________________________________________________________________ 

  [mailing address, cable/telex/facsimile numbers].  

 

Upon payment of a non-refundable fee of Kshs __________________________  

 

All tenders must be accompanied by ________________number of copies of the 

same and a security in the form and amount specified in the tendering documents, 

and must be delivered to   

________________________________________________________________________  

   [address and location]  

 

at or before _______________________(time and date).  Tenders will be opened 

immediately thereafter, in the presence of tenderers’ representatives who choose to 

attend.  

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.  

 

Yours faithfully,  

 

_____________________________________ Authorized Signature  

 

_____________________________________  Name and Title  
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FORM OF TENDER  

TO:  __________________________[Name of Employer) ____________[Date]        

__________________________[Name of Contract]  

 

Dear Sir,  

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and 

Bills of Quantities for the execution of the above named Works, we, the 

undersigned offer to construct, install and complete such Works and remedy 

any defects therein for the sum of 

Kshs._____________________________[Amount in figures]Kenya  

Shillings_____________________________________________________________ 

______________________________[Amount in words]  

 

2. We undertake, if our tender is accepted, to commence the Works as   soon 

as is reasonably possible after the receipt of the Project Manager’s notice to 

commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Appendix to Conditions of Contract.  

 

3. We agree to abide by this tender until ___________________[Insert date], and 

it shall remain binding upon us and may be accepted at any time before that 

date.  

 

4. Unless and until a formal Agreement is prepared and executed this  tender 

together with your written acceptance thereof, shall constitute a binding 

Contract between us.  

 

5. We understand that you are not bound to accept the lowest or any tender 

you may receive.  

 

Dated this ____________________ day of _______20________________  

 

Signature __________________in the capacity of___________________  

 

duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name ofEmployer] 

of___________________________________________[Address of Employer]  

 

Witness; Name______________________________________   

 

        Address_____________________________________   

 

       Signature___________________________________  

 

       Date_______________________________________  
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LETTER OF ACCEPTANCE[letterhead paper of the Employer] 

 

 

            

       _______________________[date]  

 

To:  _______________________  

 [name of the Contractor]  

 

 _____________________ 

 [address of the Contractor]  

 

Dear Sir,  

 

This is to notify you that your Tender dated 

___________________________ for the execution of 

________________________________________________  

[name of the Contract and identification number, as given in the Tender documents] for the  

Contract Price of Kshs.  __________________________ [amount in figures] [Kenya 

Shillings______________________________(amount in words) ] in accordance with 

the Instructions to Tenderers is hereby accepted.  

 

You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents.  

 

Authorized Signature …………………………………………………………………  

 

Name and Title of Signatory …………………………………………………………  

 

Attachment: Agreement  
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FORM OF AGREEMENT  

 

THIS AGREEMENT, made the _________________ day of ________ 20 ______ 

between____________________of[or whose registered office is situated 

at]__________________________________ (hereinafter called “the Employer”) of 

the one part AND  

________________________________________________________of [or whose 

registered office is situated at] _________________________________________ 

(hereinafter called “the Contractor”) of the other part.  

 

WHEREAS THE Employer is desirous that the Contractor executes  

________________________________________________________________________  

(name and identification number of Contract)(hereinafter called “the Works”) 

located at______________________________[Place/location of the Works]and the 

Employer has accepted the tender submitted by the Contractor for the execution 

and completion of such  

Works and the remedying of any defects therein for the Contract Price of  

Kshs___________________________[Amount in figures],Kenya  

Shillings_____________________________________________[Amount in words]. 

 

NOW THIS AGREEMENT WITNESSETH as follows:  

 

1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to.  

 

2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e.  

 

(i) Letter of Acceptance  

 

(ii) Form of Tender   

 

(iii) Conditions of Contract Part I  

 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  

 

(v) Specifications  

 

(vi) Drawings  

 

(vii) Priced Bills of Quantities  

 

3. In consideration of the payments to be made by the Employer tothe 

Contractor as hereinafter mentioned, the Contractor hereby covenants 

with the Employer to execute and complete the Works and remedy any 
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defects therein in conformity in all respects with the provisions of the 

Contract.  

 

4. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by 

the Contract.  

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written.  

 

The common Seal of _________________________________________________  

 

Was hereunto affixed in the presence of ________________________________  

 

Signed Sealed, and Delivered by the said ______________________________  

 

Binding Signature of Employer ________________________________________  

 

Binding Signature of Contractor _______________________________________  

 

In the presence of (i) Name_______________________________________  

 

                                  Address_____________________________________  

 

                                  Signature___________________________________  

 

[ii] Name _______________________________________  

 

Address_____________________________________  

 

Signature____________________________________                                   
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FORM OF TENDER SECURITY  

 

WHEREAS ………………………………………. (hereinafter called “the Tenderer”) 

has submitted his tender dated ………………………… for the construction of  

………………………………………………………………………  

……………………  (name of Contract)  

 

KNOW ALL PEOPLE by these presents that WE ……………………… having our 

registered office at ……………… (hereinafter called “the Bank”), are bound unto 

…………………………… (hereinafter called “the Employer”) in the sum of  

Kshs.……………………… for which payment well and truly to be made to the said  

Employer, the Bank binds itself, its successors and assigns by these presents sealed 

with the  

Common Seal of the said Bank this ……………. Day of ………20…………  

 

THE CONDITIONS of this obligation are:  

 

1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers   

Or  

2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity:  

 

(a) fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with 

the Instructions to Tenderers;  

 

We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him, owing to the occurrence of one or both of the 

two conditions, specifying the occurred condition or conditions.  

 

This guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach 

the Bank not later than the said date.  

 ___________________________   ______________________________  

  [date[    [signature of the Bank]  

 

 ___________________________   ______________________________  

  [witness]      [seal]  
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PERFORMANCE BANK GUARANTEE   

 

To:  _________________________(Name of Employer) ___________(Date)       

__________________________(Address of Employer)  

 

Dear Sir,  

 

WHEREAS ______________________(hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. _____________ dated _________ to 

execute  

_______________ (hereinafter called “the Works”);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in accordance 

with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Kshs. ________________ (amount 

of Guarantee in figures) Kenya 

Shillings__________________________________________ (amount of Guarantee in 

words), and we undertake to pay you, upon your first written demand and without 

cavil or argument, any sum or sums within the limits of Kenya Shillings 

_________________________ (amount ofGuarantee in words) as aforesaid without 

your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand.  

 

We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of 

any change, addition, or modification.  

 

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

 

SIGNATURE AND SEAL OF THE GUARANTOR ___________________  

 

 

  Name of Bank ____________________________________________  

  

Address ________________________________________________  

  

Date ______________________________________________________  
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BANK GUARANTEE FOR ADVANCE PAYMENT  

 

To:  ________________________ [name of Employer] ___________(Date)  

 ________________________[address of Employer]  

 

Gentlemen,  

 

Ref: _______________________________________________[name of Contract]  

 

 

In accordance with the provisions of the Conditions of Contract of the above-

mentioned Contract, We,_______________________________________[name and 

Address of Contractor] (hereinafter called “the Contractor”) shall deposit with 

_______________________________[name of Employer] a bank guarantee to 

guarantee his proper and faithful performance under the said Contract in an amount 

of Kshs._____________[amount of Guarantee in figurers] Kenya  

Shillings_____________________________________[amount of Guarantee in words]. 

 

We,   ________________[bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary obligator 

and not as Surety merely, the payment to ___________________________[name of 

Employer] on his first demand without whatsoever right of objection on our part 

and without his first claim to the  

Contractor, in the amount not exceeding Kshs________________________[amount 

of  

Guarantee  in  figures]  Kenya  Shillings  

_____________________________________________________________[amount of 

Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract.  

 

We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between 

________________________[name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification.  

 

No drawing may be made by you under this guarantee until we have received notice 

in writing from you that an advance payment of the amount listed above has been 

paid to the Contractor pursuant to the Contract.  

 

This guarantee shall remain valid and in full effect from the date of the   

advance payment under the Contract until   

______________________________________________(name of Employer) receives 

full payment of the same amount from the Contract.  

 

Yours faithfully,  
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Signature and Seal __________________________________________________  

 

Name of the Bank or financial institution ______________________________  

 

Address  ______________________________________________________________  

 

Date  _________________________________________________________________ 

Witness:  Name:  ____________________________________________________  

 

  Address:  __________________________________________________  

 

  Signature:  ________________________________________________  

 

  Date:  _____________________________________________________  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

QUALIFICATION   INFORMATION 

 

 1. Individual Tenderers or Individual Members of Joint Ventures  

 

 1.1 Constitution or legal status of tenderer (attach copy or Incorporation  

Certificate);  

 Place of registration:   ____________________________  

 

 Principal place of business  _____________________________  

 

Power of attorney of signatory of tender ____________________  

 

 1.2 Total annual volume of construction work performed in the last five years  

Year  Volume  

 

 Currency                  Value  

 

 

  

   

1.3  Work performed as Main Contractor on works of a similar nature and 

volume over the last five years.  Also list details of work under way or 

committed, including expected completion date.  

 Project name   Name of client Type of work Value of    

    and contact   performed and      Contract  

    person   year of  

       completion  

   _________     ___________     __________     ________  

        _________     ___________      __________    ________  

         ________      __________       __________     _______  

 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the 

Works.  List all information requested below.    

 

 

Item of  

Equipment          

Description,  

 Make and age 

(years)  

Condition(new, 

good, poor) and 

number available  

Owned, leased (from 

whom?), or to be 

purchased (from 

whom?)  

____________ ______  

_________(etc.)  

________________ 

________________ 

____  

_______________ 

_______________ 

___  
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1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  Attach biographical data.    

 

Position  Name  Years of 

experience 

(general)  

Years of experience 

in proposed 

position  

Project Manager     

   

__________________  

___________________  

 

 

 

(etc.)  

 

 

 

 

 

 

 

1.6 Financial reports for the last five years:  balance sheets, profit and loss 

statements, auditor’s reports, etc.  List below and attach copies.  

 

______________________________________________________________ 

__________________________________________________________  

 

1.7 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 

copies of supportive documents.  

____________________________________________________________  

____________________________________________________________  

   _____________________________________________  

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that 

may provide reference if contacted by the Employer.  

 

  ______________________________________________________________ 

____  

            ____________________________________________________________  

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers.  

 

____________________________________________________________  

____________________________________________________________  

_____________________________________________  

 

 1.10 Proposed program (work method and schedule) for the whole of the 

Works.   

 

60  
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2Joint Ventures  

 

2.4The information listed in 1.1 – 1.10 above shall be provided for each partner 

of the joint venture.  

 

 

2.5 The information required in 1.11 above shall be provided for the joint 

venture.  

 

2.6Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture  

 

2.7Attach the Agreement among all partners of the joint venture (and which is 

legally binding on all partners), which shows that:  

 

a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms;  

 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities and receive instructions for and on 

behalf of any and all partners of the joint venture; and  

 

c) the execution of the entire Contract, including payment, shall be 

done exclusively with the partner in charge.  
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TENDER QUESTIONNAIRE 

 

  Please fill in block letters.  

 

1. Full names of tenderer  

 

………………………………………………………………………………………  

 

2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below)  

 

………………………………………………………………………………………  

 

3. Telephone number (s) of tenderer  

 

………………………………………………………………………………………  

 

4. Telex address of tenderer  

 

………………………………………………………………………………………  

 

5. Name of tenderer’s representative to be contacted on matters of the 

tender during the tender period  

 

………………………………………………………………………………………  

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices.  

This is essential if the tenderer does not have his registered address in 

Kenya (name, address, telephone, telex)  

 

………………………………………………………………………………………  

 

………………………………………………………………………………………  

 

        _______________________  

        Signature of Tenderer  

 

Make copy and deliver to:_____________________(Name of Employer)  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2 (c) and 2 (d) whichever applies to your type of business.  

 

You are advised that it is a serious offence to give false information on this Form.  

 

Part 1 – General  

 

Business Name ………………………………………………………………………  

 

Location of business premises;      Country/Town……………………….  

 

Plot No……………………………………… Street/Road …………………………  

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date…………………  

 

 Maximum  value  of  business  which  you  can  handle  at  any  time:  K.  

pound……………………….. 

 

Name of your bankers………………………………………………………………  

 

Branch…………………………………………………………………………………  

 

Part 2 (a) – Sole Proprietor  

 

Your name in full…………………………………… Age…………………………  

 

Nationality………………………………… Country of Origin…………………  

 

*Citizenship details …………………………………………………………………  

 

Part 2 (b) – Partnership   

 

Give details of partners as follows:  

 

  Name in full      Nationality     Citizenship Details        Shares  

     1……………………………………………………………………………………  

     2……………………………………………………………………………………  

     3……………………………………………………………………………………  
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Part 2(c) – Registered Company:  

 

Private or public……………………………………………………………  

 

State the nominal and issued capital of the Company-  

 

Nominal Kshs…………………………………………………………………  

 

Issued Kshs……………………………………………………………………  

 

Give details of all directors as follows:  

 

 Name in full.     Nationality.  Citizenship Details*. Shares.  

 

 

1. ………………………………………………………………..……………………  

 

2.…………………………………………………………….…………...…………

…  

 

3.……………………………………………………………………………………

…  

 

4.……………………………………………………………………………………

…  

 

 

Part 2(d) – Interest in the Firm:  

 

Is there any person / persons in …………… ………(Name of Employer) who 

has interest in this firm? Yes/No………………………(Delete as necessary)  

 

I certify that the information given above is correct.  

 

 ………………………  ………………………  …………………  

 (Title)     (Signature)    (Date)  

 

 

 • Attach proof of citizenship  
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STATEMENT OF FOREIGN CURRENCY REQUIREMENTS(NOTAPPLICABLE) 

 

(See Clause 23] of the Conditions of Contract)  

 

In the event of our Tender for the execution of____________________ 

__________________________(name of Contract) being accepted, we would 

require in accordance with Clause 21 of the Conditions of Contract, which is 

attached hereto, the following percentage:  

 

(Figures)………………………… (Words)…………………………………  

 

of  the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  

 

 

Currency in which foreign exchange element is required:  

 

………………………………………………………………………………………  

 

Date:  The ………… Day of …………….. 20…………….  

 

Enter 0% (zero percent) if no payment will be made in foreign currency.  

 

Maximum foreign currency requirement shall be _____________(percent) of the 

Contract Sum, less Fluctuations.  

 

 

 

 

 

        _____________________  

        (Signature of Tenderer)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



68 

 

DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, 

he must give below details of the sub-contractors he intends to employ for each 

portion.  

 

Failure to comply with this requirement may invalidate the 

tender.    

 

(1) Portion of Works to be sublet:  

 ………………………………  

  

[i) Full name of Sub-contractor  

 and address of head office:  ………………………………  

 

 

     ………………………………  

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with  

 

 Contract value:    

 

………………………………  

      ………………………………  

       

      

 

………………………………  

(2) Portion of Works to sublet:   ………………………………  

 

[i) Full name of sub-contractor   

   and address of head office:  ………………………………  

 

        ………………………………  

 

        ………………………………  

 

[ii) Sub-contractor’s experience of similar works carried out 

in the last 3 years with  

 contract value:    ……………………………  

 

      ……………………………  

 

      

____________________             _______________________  

 [Signature of Tenderer)    Date  
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LETTER OF NOTIFICATION OF AWARD  

        

Address of Procuring Entity  

    _____________________  

    _____________________  

 To:    

 

 

         Tender Name  

 

This is to notify that the contract/s stated below under the above mentioned tender 

have been awarded to you.   

 

 

 

1. Please acknowledge receipt of this letter of notification signifying your 

acceptance.  

 

2. The contract/contracts shall be signed by the parties within 30 days of the date 

of this letter but not earlier than 14 days from the date of the letter.   

 

 

3. You may contact the officer(s) whose particulars appear below on the subject 

matter of this letter of notification of award.   

 

 (FULL PARTICULARS)   

 

  

  

   

 

 

      

          SIGNED FOR ACCOUNTING OFFICER  

 

 

 

 

 

 

 

 

 

 

  

  

  

 

RE: Tender No.   
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FORM RB 1  

REPUBLIC OF KENYA PUBLIC PROCUREMENTADMINISTRATIVE REVIEW BOARD  

APPLICATION NO…………….OF……….….20……...  

BETWEEN  

……………………………………………. APPLICANT 

 

AND  

…………………………………RESPONDENT (Procuring Entity)  

 

Request for review of the decision of the…………… (Name of the Procuring Entity) 

of  

 ……………dated  the…day  of  ………….20……….in  the  matter  of  Tender  

No………..…of …………..20…  

REQUEST FOR REVIEW  

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the 

Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds , namely:-  

1.   

2.  

etc.   

By this memorandum, the Applicant requests the Board for an order/orders that: -  

1.  

2. 

etc 

SIGNED ……………….(Applicant)  

Dated on…………….day of ……………/…20…  

 

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on 

………… day of ………....20….………  

 

SIGNED  

Board Secretary  
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ANTI-CORRUPTION DECLARATION COMITMENT/ PLEDGE  

 

(Sections 62, 65 and 66 of the PPAD Act, 2015)  

 

I/We/Messrs.…………………………………………………………………………….  

 

Of Street, Building, P O Box……………………………………………………………  

 

…………………………………………………………………………………………..  

 

Contact/Phone/E mail………………………………………………………………….. 

 

Declare that Public Procurement is based on a free and fair competitive Tendering 

process which should not be open to abuse.  

 

I/We...………………………………………………………………………………….. 

 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or 

reward to any public officer, their relations or business associates, in connection with   

 

Tender/Tender No ………………………..………………………………………………. 

for or in the subsequent performance of the contract if I/We am/are successful.  

 

Authorized Signature................................................................................................  

 

 

Name and Title of Signatory……………………………………………………………  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



72 

 

 

TRADE PREAMBLES 

 

 

PREAMBLES AND PRICING NOTES 

 

A. GENERALLY 

All work to be carried out in accordance with the Ministry of Public 

Works General Specifications for Building Works issued in 1976 or as 

qualified or amended below. 

 

B. MANUFACTURERS’ NAMES 

Manufacturers’ names and catalogue references are given for guidance to 

quality and standard only. Alternative manufacturer of equal quality will 

be accepted at the discretion of the Project Manager. 

 

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to 

the sizes specified in the Ministry of Public Works “Specification for 

Metric Sized Concrete Blocks for Building (1972)” 

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron 

every alternate course. 

 

Prices for walling must allow for all costs in preparing, packing and sending 

sample blocks for testing as and when required by the Project Manager. 

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all 

timber used for structural work shall be select (second grade). 

 

All structural timber must conform to the minimum requirements for 

moisture content and preservative treatment and timber prices must 

allow for preparing, packing and sending samples for testing when 

required. 

 

Prices must also include for all nails and fasteners. 
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TRADE PREAMBLES  

 

PREAMBLES AND PRICING NOTES  

 

A. GENERALLY  

All work to be carried out in accordance with the Ministry of Public Works 

General Specifications for Building Works issued in 1976 or as qualified or 

amended below.  

 

B. MANUFACTURERS’ NAMES  

Manufacturers’ names and catalogue references are given for guidance to 

quality and standard only. Alternative manufacturer of equal quality will 

be accepted at the discretion of the Project Manager.  

 

C. WALLING  

All precast concrete blocks shall be manufactured by the methods and to 

the sizes specified in the Ministry of Public Works “Specification for Metric 

Sized Concrete Blocks for Building (1972)”  

 

Walling of 100 mm thickness or under shall be reinforced with hoop iron 

every alternate course.  

 

Prices for walling must allow for all costs in preparing, packing and sending 

sample blocks for testing as and when required by the Project Manager.  

 

D. CARPENTRY  

The grading rules for cypress shall be the same for podocarpus and all timber 

used for structural work shall be select (second grade).  

 

All structural timber must conform to the minimum requirements for 

moisture content and preservative treatment and timber prices must allow 

for preparing, packing and sending samples for testing when required.  

 

Prices must also include for all nails and fasteners.  
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A. JOINERY  

Cypress for joinery shall be second grade in accordance with the latest 

grading rules of the Kenya Government  

 

Where Mahogany is specified, this refers to prime grade only. The 

Contractor may with the approval of the Project Manager; use either 

Msharagi or Mvuli in lieu of Mahogany but such approval will be given 

only in the case of shortages of the hardwoods specified.  

 

Plugging shall be carried out by drilling walling or concrete with masonry 

drill and filling with propriety plugs of the correct sizes. Cutting with 

hammer and chisel will not be allowed.  

 

Prices for joinery must include for pencil rounded arises, protection against 

damage, nails, screws, framing and bedding in cement mortar as required.  

 

Sizes given for joinery items are nominal sizes and exact dimensions of 

doors, etc, must be ascertained on site.  

 

No Joinery shall be fitted/installed without sample 

approvals.  

 

B. IRONMONGERY  

Ironmongery shall be specified in the Bills of Quantities or equal and 

approved  

 

Prices must include for removing and re-fixing during and after painting, 

labeling all keys, and for fixing to hardwood, softwood, concrete or 

blockwork.  

 

Catalogue references given for ironmongery are for purposes of indicating 

quality and size of item(s). Should the Contractor wish to substitute the 

specified item(s) with others of equal manufacture, he must inform the 

Project Manager and obtain approval in writing. No Ironmongery shall be 

fitted/installed without sample approvals. 

 

C. STRUCTURAL STEELWORK  

All structural steelwork shall comply with the Ministry of Public Works 

“Structural  

Steelwork Specification (1973) and shall be executed by an approved Sub-

contractor. 
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A. PLASTERWORK AND OTHER FINISHES  

All finishings shall be as described in these Bills of Quantities.  

 

Prices for pavings are to include for brushing concrete clean, wetting and 

coating with cement and sand grout 1:1.  

 

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) 

backing screed unless otherwise specified in these Bills of Quantities.  

 

B. GLAZING  

Where polished plate glass is specified, this refers to general glazing quality   

 

Prices for glazing shall include for priming of rebates before placing putty.  

 

The Contractor will be responsible for replacing any broken or scratched 

glass and handing over in perfect condition.  

 

C. PAINTING  

Painting shall be applied in accordance with the manufacturers’ 

instructions. Prices for painting are to include for scaffolding, preparatory 

work, priming coats, protection of other works and for cleaning up on 

completion. Prices for painting on galvanized metal are to include for 

mordant solution as necessary.  

 

D. TILES, CERAMICS, PORCELAIN, GRANITO ETC  

No tiles shall be fitted/installed without sample approvals.  

No claim shall be allowed on the grounds that the bidder priced an inferior 

quality  

 

 

 E:       CURTAINS & COVERS, ETC  

The bidder shall be deemed to have priced the best materials for this 

esteemed office. No curtains & covers shall be fitted/installed without 

sample approvals.  

 

No claim shall be allowed on the grounds that the bidder priced an inferior quality.  

 

 

 

 

 

 

 



SEC 1  :PARTICULAR  PRELIMINARIES



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

PARTICULAR PRELIMINARIES

A EMPLOYER

The “Employer” is  

Principal Secretary,

State Department Of Wildlife,

P.O.BOX 30027-00100,Nairobi

The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous

B DESCRIPTION OF THE WORKS

The works to be carried out under this contract comprise

PROPOSED PARTITIONING OF OFFICES INCLUDING 

ASSOCIATED ELECTRICAL WORKS.

C LOCATION OF SITE

 The site of the proposed works is Located at   AT NSSF 

BUILDING -FLOOR NO.21(WESTERN WING)

The Contractor is advised to visit the site, to familiarize with the 

nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained.

Total carried to collections

PP / 1



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

A CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, 

debris and surplus materials from the site as they accumulate and 

upon completion of the works, remove and clear away all plant, 

equipment, rubbish, unused materials and stains and leave in a 

clean and tidy state to the reasonable satisfaction of the Project 

Manager.

The whole of the works shall be delivered up clean, complete 

and in perfect condition in every respect to the satisfaction of the 

Project Manager.

B WORKING CONDITIONS

These offices are currently occupied and the contractor shall 

allow for disruption of works and pollution control

The contractor must allow for compliance with all County & 

Civic Authority laws & regulations

C CLAIMS

It shall be a condition of this contract that upon it becoming 

reasonably  apparent to the Contractor that he has incurred 

losses and/or expenses due to any of the contract conditions, or 

by any other reason whatsoever, he shall present such claim or 

intent to claim notice to the PROJECT MANAGER within the 

contract period.  No claims shall be entertained upon the expiry 

of the said contract period.

D LABOUR CAMPS

 The Contractor shall not be allowed to house labour on site.  

Allow for transporting workers to and from the site during the 

tenure of the contract.

Total carried to collections

PP / 2



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

A PRICING RATES

The tenderer shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities.

Items for which no rate or price is entered by the tenderer  

shall be deemed to be  covered in the  rates and prices of the 

priced items in the Bill of Quantities.

The tenderer shall include for all costs in executing the whole of 

the works, including transport, replacing damaged items, fixing, 

all to comply with the said Conditions of Contract.

Prices quoted should be in Kenya shillings  inclusive of all taxes 

except V.A.T which will be inserted at the grand summary. 

Prices shall remain valid for one hundred and Twenty (120) days 

from the closing date of tender.

B MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used 

and shall become the property of the client unless otherwise 

advised. 

 

C URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and 

should be completed within the period stated in Particular 

Preliminaries.The Contractor shall allow in his rates for any costs 

he  may incur by having to complete the works within the 

stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on 

site before payment is effected, unless specifically exempted by 

the Project Manager.  This is to include materials of the 

Contractor, nominated sub-Contractors .

Total carried to collections

PP / 3



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

A ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the 

Government does not make  advance payments.

B EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to 

ascertain from the relevant authority the exact position, depth 

and level of all existing services in the area and  shall make 

whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such 

services.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of 

Quantities and the actual works, the site measurements shall take 

precedence. However, such discrepancies between any contract 

documents shall immediately be referred to the PROJECT 

MANAGER in accordance with Clause 22 of the Conditions of 

Contract.  The discrepancies shall then be treated as a variation 

and be dealt with in accordance with Clause 22 of the said 

Conditions.

D VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the

Finance Act part 3 Section 21(b) operative from 1
st

September,

1993 which requires payment of VAT on all contracts. 

In accordance with Government public notice No. 35 & 36

Dated 11th September 2003 operational from 1st October 2003,

withholding VAT was to be levied against the contract sum by

the Employer and remitted to the Commissioner of VAT through

all interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY

The contractor should include his taxes in the rates and NOT in

the  Grand Summary page.

Total carried to collections

PP / 4



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

SPECIAL PRELIMINARIES

PROJECT MANAGEMENT

A

Allow PROVISIONAL SUM of Kenya Shillings Three Humdred 

and Fifty Thousands  (KShs.300,000.00) only for airtime 

allowance & 0Subsistence allowance to be expended  as directed 

by the PM 

300,000.00           

B Allow for profits and attendance ------- % 9,000.00              

PROJECT MANAGER'S EXPENSES & STATIONERY

C

Provisional sum of Kenya shillings, Two Hundred Thousand 

Thousands   only for Project Manager’s Project management 

expenses & stationery

200,000.00           

D Allow for profits and attendance ------- % 6,000.00              

E

Provisional sum of Kenya shillings, Three Hundred and fifty  

Thousand Thousands   only for CPD training to staff at IQSK and 

BORAQS.

350,000.00           

F Allow for profits and attendance ------- % 10,500.00             

Total carried to collections 875,500.00           

PP / 5



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX 

TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to 

the contract Agreement:-

A Period of Final Measurement

3 Months from Practical Completion

B Defects Liability Period

6 Months from Practical Completion

C Date for Possession

                            To be agreed with the Project Manager

D Date for Completion

                           Twelve  (12) WEEKS  from the  Date of 

possession

E Liquidated and Ascertained Damages

                             At a rate of KSh 10,000 Per week  or part 

thereof

F Period of Interim Certificates

Monthly

G Period of Honouring Certificates

30Days

H Percentage of Certified Value Retained                 10%

Total carried to collections

PP / 6



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.)

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5            875,500.00 

Brought forward from page PP/6

TOTAL CARRIED TO GRAND SUMMARY           875,500.00 

PP / 7



SEC 2  :GENERAL   PRELIMINARIES



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.  

The Contractor shall be deemed to have included in his prices or 

rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works 

in the Contract.

Failure to price an item shall not exempt the contractor form 

carrying out works described therein.

Should the contractor fail to carry out works which he/she did 

not price and after having received a written instruction from the 

PM, then the value of such works shall be deducted from the 

very immediate certificate issued to  the contractor.

MoPW current rates, JBC, IQSK, manufacturers or fair rates 

shall be used by the PM in valuation of unpriced items which 

the contractor shall fail to execute.

The contractor is advised to read and understand all preliminary 

items.
The Contractor is advised to visit the site, to familiarize with the 

nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained.

B FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of 

Kenya's Standard Tender Document for Procurement of Building 

Works(2006 Edition) included herein The Conditions of Contract 

are also included herein Conditions of Contract These are 

numbered from 1 to 37 as set out in pages 20 to 48 of these 

tender documents.Particulars of insertions to be made in the 

Appendix to the Contract Agreement will be found in the 

Particular Preliminaries part of these Bills of Quantities

Total carried to collections

GP / 1



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or

Particular preliminaries this is a firm price contract and the

contractor must allow in his tender rates for any increase in the

cost of labour and/or materials during the currency of the

contract.

B VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with  this recommendation will be 

considered.

C PERFORMANCE BOND 50,000

5% bond shall be required from the  specified institution

The period for supplying the bond shall be 14 days. 

No contract shall besigned, NOR shall any payment bemade 

before the bidder has complied with the bond requirements

Failure to deliver the bond within the specified period shall 

automatically disqualify the bidder and the tender shall be 

awarded to next most reponsive bidder without reference to the 

defaulting bidder.

Should the bidder commence works and subsequently fail to 

provide the bond, he shall be evicted from site without any 

reimbursement not withstanding the site having been handed 

over by the PM and client. The handing over only kickstarts the 

process and is not a waiver to bond conditions.

The bond for the due performances of the Contract shall be valid 

up to the date of completion as certified by the PROJECT 

MANAGERAny bond which provides otherwise or attempts to vary the 

duration of validity shall be invalid

The bond shall comply in all respects with the PPRA copy 

enclosed in the instructions to tender. A bond that does not 

match the PPRA copy shall be treated as NO BOND!

The contractor shall provide a bid security duly signed, sealed 

and stamped from an approved Bank of required amount in the 

particular preliminaries

Total carried to collections 50,000

GP / 2



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A BID BOND

A bid bond shall be required in the amount stated here or in the 

invitation to tender or advertisement

B EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of 

Measurement is deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary;providing space for office accommodation and   for 

storage of plant and materials;providing light and water for their 

work: clearing away rubbish; unloading checking and hoisting: 

providing electric power and removing and replacing duct 

covers, pipe casings and the like necessary for the execution and 

testing of Sub- Contractors' work and being responsible for the 

accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only.

Total carried to collections

GP / 3



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A ABBREVIATIONS

Throughout these Bills units of measurement and terms are 

abbreviated and shall be interpreted as follows:-

CM  or      Cm                                Shall mean cubic meter

SM        or  Sm                              Shall mean square meter

LM         or Lm                                Shall mean linear meter

MM  or  mm                                    Shall mean Millimeter

KG or Kg.                                       Shall mean Kilogramme

No or Nr                                        Shall mean Number

PRS or Prs.                                     Shall mean Pairs

B.S.                                          Shall mean the British Standard 

Specification Published by the British Standards Institution, 2 Park 

Street, London W.I England

M.S.                                          Shall mean measured separately

Ditto                                          shall mean the whole of the 

preceding description except as qualified in the description in 

which it occurs.

Do                                          shall mean the whole of the 

preceding description except as qualified in the description in 

which it occurs.

a.b.d.                                          Shall mean as before described

@                                                Shall mean at

Total carried to collections

GP / 4



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A EMPLOYER

The “Employer” is  

Principal Secretary,

State Department Of Wildlife,

P.O.BOX 30027-00100,Nairobi

The term "Employer" and "Government" wherever used in the  

contract document shall be synonymous

B PROJECT MANAGER shall be -:

The term "P.M." wherever used in these Bills of Quantities shall 

be deemed to imply the

Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person

or persons as may be duly authorised to represent him on behalf 

of the Government.

In this Project, the PM shall be -:

CHIEF ARCHITECT

M.I.T.PW.H&U.D (STATE DEPARTMENT OF PUBLIC WORKS)

P.O. BOX 30743-00100

NAIROBI

C ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as 

above

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified  

is as above

Total carried to collections

GP / 5



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified    

is as above

B MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified 

is as above

C STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The 

P.M." as defined above whose address unless otherwise notified  

is as above

Total carried to collections

GP / 6



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles 

required for the worksexcept in so far as may be stated otherwise 

herein and except for such items specifically and only required 

for the use of nominated Sub-Contractors as described herein. No 

timber used for scaffolding, formwork or temporary works of 

any kind shall be used afterwards in the permanent work.

20,000

B TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the 

site at such hours and by such routes as may be permitted by the 

competent authorities.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work 

shall be of the best quality and description unless otherwise 

stated. The Contractor shall order all materialsto be obtained 

from overseas immediately after the Contract is signed and shall 

also order materials to be obtained from local sources as early as 

necessary to ensure that they are onsite when required for use in 

the works. The Bills of Quantities shall not be used for the 

purpose of ordering materials.

D SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and  expense, to the 

satisfaction of the PROJECT MANAGER

Total carried to collections 20,000

GP / 7



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where 

directed on the site weather proof lock-up sheds and make good 

damaged or disturbed surfaces upon completion to the 

satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.

50,000

B SAMPLES

The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes required 

for the works that may be called for by the PROJECT MANAGER 

for his approval until such samples are approved by the 

PROJECT MANAGER and the PROJECT MANAGER, may reject 

any materials or workmanship not in his opinion  to be up to 

approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER 

PROVIDED THEY PASS THE TEST. The Contractor shall pay for 

the testing in accordance with the current scale of testing charges 

laid down by the Ministry of Public Works.

10,000

The procedure for submitting samples of materials for testing and 

the method of marking for identification shall be as laid down by 

the PROJECT MANAGER The Contractor shall allow in his 

tender for such samples and tests except those in connection with 

nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall 

be required for approval by the PM together with the employer.

No alternte rate shall be offered on account that the employer 

has chosen a superior finish unless the bidder had attached the 

sample he priced.

Total carried to collections 60,000

GP / 8



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and 

make good any damage to public or private roads arising from 

or consequent upon the execution of the works to the 

satisfaction of the local and other competent authority and the 

PROJECT MANAGER

B EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to 

all existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER

C ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor 

must allow for building any necessary temporary access roads for 

the transport of the materials, plant and workmen as may be 

required for the complete execution of the works including  the 

provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the 

works, the Contractor shall remove such temporary access roads; 

temporary culverts, bridges, etc., and make good and reinstate all 

works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER 

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for 

use of storage and for the purpose of erecting workshops, etc., 

shall be defined on site by the PROJECT MANAGER

Total carried to collections

GP / 9



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all 

the works stores,materials, plant, personnel, etc., both his own 

and sub-contractors' and must provide all necessary watching, 

lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public.

50,000

B PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of 

Site and in agreement with the PROJECT MANAGER a Progress 

Chart for the whole of the works including the works of 

Nominated Sub-Contractors ; one copy to be handed to the 

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as 

the work proceeds.

C INSURANCE

The Contractor shall insure as required in Conditions No. 30 of 

the Conditions of Contract. No payment on account of the work 

executed will be made to the Contractor until he has satisfied the 

PROJECT MANAGER either by production of an Insurance Policy 

or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time 

ascertain that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection.

25,000

Total carried to collections 75,000
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his 

whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor 

in accordance with the Conditions of Contract.

B PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is 

subject to remeasurement in order to ascertain the actual 

quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this 

Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for 

measuring, the Contractor shall give notice to the PROJECT 

MANAGER. If the Contractor makes default in these respects he 

shall if the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at 

his own expense.

C PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement.Such sums are net and 

no addition shall be made to them for profit.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and 

the value of the work properly executed in respect of them upon 

the PROJECT MANAGER's order added to the Contract Sum. 

Such work shall be valued , but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such 

work or articles for the work to be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a 

P.C. Sum and profit and attendance comparable to that 

contained in the priced Bills of Quantities for similar items added.

B PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A item 

A7 (ii) of the Standard Method of Measurement . Persons or 

firms nominated by the PROJECT MANAGER to execute work or 

to provide and fix materials or goods are described herein as 

Nominated Sub-Contractors.Persons or firms so nominated to 

supply goods or materials are described herein as Nominated 

Suppliers.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described 

the Contractor is to provide for such Sub-Contractors any or all 

of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance".

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in 

the final account pro-rata to the amount paid. Items of 

"attendance" (as previously described) following P.C. Sums shall 

be adjusted pro-rata to the physical extent of the work executed 

(not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the rate 

column in respect of them. Should the Contractor be permitted 

to tender and his tender be accepted of any work for which a 

P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the 

work were executed by a Nominated Sub-Contractor.

B NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall 

enter into sub-contracts and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described 

the Contractor is to provide for such Sub-Contractors any or all 

of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the 

description "add for Attendance".

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum 

in the Bills of Quantities and to pay for the same direct. In any 

such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and 

allowed.

B ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon 

trade and shall afford any tradesmen or other persons employed 

for the execution of any work not included in this Contract every 

facility for carrying out their work and also for use of his 

ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor 

shall perform such cutting away for and making good after the 

work of such tradesmen or persons as may be ordered by the 

PROJECT MANAGER and the work will be measured and paid 

for to the extent executed at rates provided in these Bills.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A OFFICE ETC. FOR THE PROJECT MANAGER (NOT 

APPLICABLE)The Contractor shall provide, erect and maintain where directed 

on site and afterwards dismantle the site office of the type noted 

in the Particular Preliminaries, complete with Furniture. He shall 

also provide a strong metal trunk complete with strong hasp and 

staple fastening and two keys. He shall provide, erect and 

maintain a lock-up type water or bucket closet for the sole use of 

the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction of 

Government  and Medical Officer of Health and shall provide 

services of cleaner and pay all conservancy charges and keep 

both office and closet in a clean and sanitary condition from 

commencement to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be 

completed before the Contractor is permitted to commence the 

works. The Contractor shall make available on the Site as and 

when required by the "PROJECT MANAGER" a modern and 

accurate level together with levelling staff, ranging rods and 50 

metre metallic or linen tape.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all 

necessary water, electric light and power required for use in the 

works. The Contractor must make his own arrangements for 

connection to the nearest suitable water main and for metering 

the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire 

satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be 

made liable for the cost of any water or electric current used and 

for any installation provided especially for their own use.

B SANITATION OF THE WORKS(NOT APPLICABLE) ALREADY 

EXISTING WASHROOMS)

The Sanitation of the works shall be arranged and maintained by 

the Contractor to the satisfaction of the Government and/or 

Local Authorities, Labour Department and the PROJECT 

MANAGER

C SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall 

at all times during normal working hours have access to the 

works and to the yards and workshops of the Contractor and sub-

Contractors or other places where work is being prepared for the 

contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course 

of the Contract and afterwards clearing away a signboard as 

designed, specified and approved by the Project Manager. 

Total carried to collections 0
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the 

Bills of Quantities,including casing , casing up, covering or such 

other means as may be necessary to avoid damage to the 

satisfaction of the PROJECT MANAGER and remove such 

protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of 

cost to the Government.

B WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings,glass inside and 

outside and any other parts of the works and remove all 

marks,blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally,polish door furniture and bright 

parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval 

of the PROJECT MANAGER

20,000

C GENERAL SPECIFICATION.

For the full description of materials and workmanship, method 

of execution of the work and notes for pricing, the Contractor is 

referred to the Ministry of Roads and Public Works and Housing 

General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall 

be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of 

Quantities.

D TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of 

October, 1971, which requires payment by the Contractor of a 

Training Levy at the rate of 1/4 % of the Contract sum on all 

contracts of more than Kshs. 50,000.00 in value.

Total carried to collections 20,000

GP / 17



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A MATERIALS ON SITE

All materials for incorporation in the works must be stored on or 

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the 

materials of the Main Contractor, Nominated Sub-Contractors 

and Nominated Suppliers.

B HOARDING

The Contractor shall enclose the site or part of the works under 

construction with a hoarding 2400 mm high consisting of iron 

sheets on 100 x 50 mm timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails for a total length of 

approximately three hundred meters. The Contractor is in 

addition required to take all precautions necessary for the safe 

custody of the works,materials, plant, public and Employer's 

property on the site.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of 

the Bills of Quantities may cause the Tender to be disqualified 

and will in any case be ignored. The Contractor shall be deemed 

to have made allowance in his prices generally to cover any 

items against which no price has been inserted in the priced Bills 

of Quantities.All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each item 

before they will be accepted.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless otherwise  provided for in 

the particular preliminaries. Such materials shall only be used in 

the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission 

of the PROJECT MANAGER Should such permission be given, 

the Contractor shall make due allowance for the value of the 

materials so used at a price to be agreed.

D PREVENTION OF ACCIDENT, DAMAGE OR LOSS

 

The Contractor is notified that these works are to be carried out 

on a restricted site where the client is going on with other normal 

activities.  The Contractor is instructed to take reasonable care in 

the execution of the works as to prevent accidents, damage or 

loss and disruption of normal activities being carried out by the 

Client.  The Contractor shall allow in his  rates any expense he 

deems necessary by taking such care within the site.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. In particular 

the Contractor's attention is drawn to the provisions of the 

Factory Act 1950 and his tender must include for all costs arising 

or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or 

so the safety, health and welfare of the workpeople. The 

Contractor must make himself fully acquainted with current Acts 

and Regulations,including Police Regulations regarding the 

movement, housing, security and control of labour, labour camps 

, passes for transport, etc. It is most important that the 

Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the information regarding all 

such regulations and/or restrictions which may affect the 

organisation of the works, supply and control of labour, etc., and 

allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will 

be entertained.

B REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all 

plant, scaffolding and unused materials at completion.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, 

and any special regulations laid down by the PROJECT 

MANAGER governing the use and storage of explosives.

Total carried to collections
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION AMOUNT(Kshs.

COLLECTION

Brought Forward From Page GP/1 - 

Brought Forward From Page GP/2 50,000.00 

Brought Forward From Page GP/3 - 

Brought Forward From Page GP/4 - 

Brought Forward From Page GP/5 - 

Brought Forward From Page GP/6 - 

Brought Forward From Page GP/7 20,000.00 

Brought Forward From Page GP/8 60,000.00 

Brought Forward From Page GP/9 - 

Brought Forward From Page GP/10 75,000.00 

Brought Forward From Page GP/11 - 

Brought Forward From Page GP/12 - 

Brought Forward From Page GP/13 - 

Brought Forward From Page GP/14 - 

Brought Forward From Page GP/15 - 

Brought Forward From Page GP/16 - 

Brought Forward From Page GP/17 20,000.00 

Brought Forward From Page GP/18 - 

Brought Forward From Page GP/19 - 

Brought Forward From Page GP/20 - 

 Total Carried to Main Summary 225,000

GP / 21
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 1

DEMOLITIONS 

Demolitions  (All Provisional)

Notes:

Rates provided for the following works shall, in 

addition to what is described in the particular item, 

include: - 

Making good; that is to say reinstatement of any 

finishes and structure affected by the demolition work 

to the original state or as directed by the Project 

manager.

All works shall be carefully excecuted with the 

particular aim of preserving the materials being 

removed and minimising danger to adjacent finishes, 

structure and components;

Rates quoted for removing componenets shall be 

deemed to be inclusive of clearing, handling ,storage 

on site and disposal as directed;

The items of demolitions and removal shall include 

shoring making good disturbed areas to match existing 

and loading and carting away debris unless otherwise 

specified.Salvage material will be the property of the 

client.

Walls

 Partitions

A

Carefully demolish  the existing 100 mm Thick overall 

dry wall partition comprising aluminium studs faced 

both sides with 18mm thick birch laminated MDF 

boards.The salvage materials to be handed over to the 

client and debris to be load cart away.(Appr.50SM)

Item 100,000.00

B
Carefully demolish  the existing alluminium  partition 

comprising of allumimium frame, 18mm thick birch 

laminated MDF boards and glazing .The salvage 

materials to be handed over to the client and debris to 

be load cart away.(Appr.80SM)

Item 50,000.00

TOTAL   CARRIED TO SUMMARY 150,000               

W / 1



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 2

ALUMINIUM PARTITION  

The following in heavy duty powder coated aluminium 

framing in 100 x 50 x 2mm Thick of approved colour 

and beadings to BS 10 BS15; with channels on both 

sides at 1200mm centers vertically:-

The following in partitions comprising 18mm thick 

laminated medium Density fibre board( MDF) ms in 

alluminium framing and glazing approximately 

3000mm from finished floor level

A

100 X 100  mm anodised powdered coated alumimium 

framing ( Vertical Members) fabricated to specifications
70 Lm   2,500.00           175,000.00 

B Ditto 100  X 50 Vertical members 365 lm    1,500.00           547,500.00 

C

75 x 45 mm horizontal powder coated alluminium 

framing ( horizontal intermediates )
267 lm    1,000.00           267,000.00 

D Ditto  but size 75 x 45 x 1.2mm thick middle rails 63 lm    1,000.00             63,000.00 

E 20 X 15mm powder coated alluminium beadings 920 lm      300.00           276,000.00 

F Extra over : 20 mm thick rubber strips to approval 920 lm      300.00           276,000.00 

G

18 mm  thick laminated MDF boards on either sides of 

alluminium framing (M.S)
112 sm   2,500.00           280,000.00 

Glazing

H

6 mm thick clear glass fixed to metal with alluminium 

connectors and rubber strips ( M.s) : panes exceeding 

o.5 square  meters but not exceeding 1.0 square meters 90 sm 2,200.00            198,000.00 

Films

I Supply and fix -obscured  films to ditto as directed by 

the Project Manager 90 SM 2,000.00  180,000.00          

Carried to Collection        2,562,500.00 
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

Gypsum partitioning

The following in partitions comprising of 12mm thick 

gysum boards in "U channel aluminium framing and 

glazing approximately 1500mm from finished floor 

level:

A 75 X 50mm U channel vertical members 52 LM         1,100             57,200.00 

Gypsum Board

B 9mm thick gypsum board cladding to "U channels both 

ways 61 SM         1,500 91,500.00            

Painting and Decorations

C Carefully prepare the gypsum surface by sanding and 

skimming with gysum powder to achieve the smooth 

surface.

61 SM           200             12,200.00 

                        -   

D
Apply three finishing coats silk vinyl plastic emulsion 

paint to  gypsum  as before described on:
61 SM           300             18,300.00 

CARRIED TO COLLECTION 179,200               

DRY WALL PARTITIONING(CONT'D)

Collection

Brought forward from  Page W / 2 2,562,500           

Brought forward from  Page W / 3 179,200               

TOTAL CARRIED TO SUMMARY 2,741,700            
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 3

DOORS

Aluminium framed glass door

Aluminium standard section framed doors and 

accessories by an approved specialist subcontractor : 

powder coated to Architect's approval ; including 6 

mm thick toughened glass infill to panels in 100 x 50 

mm aluminium edge plates: glazing beads bedded in 

mastic : to concrete or blockwall surfaces with screws 

plugged : bedded and pointed all round in mastic

A 900 x 2400mm high  powder coated aluminium door 

in  standard aluminium sections to approval hang to 

and including 100 x 50mm powder coated  aluminium 

plugged frame  all round and the leaf divided into 2No.  

580 x 850mm high  equal glazed fixed lights (glazing 

m/s) by 1No. transome  including  aluminium glazing 

beads and complete with and including 900mm high 

glazed fanlight and all neccesary ironmongery 

accessories. 

9 No.      30,800           277,200.00 

Iron mongery

Supply and fix the following to UNION catalogue or 

other equal and approved; To softwood, hardwood 

or the like fixing with screws

B Three lever mortice lock complete with furniture. 9 NO        3,500             31,500.00 

C Aluminium oval door stop 9 NO           200               1,800.00 

D Door closer with cover 9 NO        9,000             81,000.00 

E Stainless steel signage plate - 9 NO 1,100        9,900                  

TOTAL   CARRIED TO SUMMARY 401,400               
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 4

WINDOWS

Louveres

The following in anodised aluminiuml louvre frame 

carriers for 150mm wide louvres

A Aluminium louvres carriers 600mm high 50 PRS           700             35,000.00 

 6mm thick clear sheet louvre glass blades

B 1200mm long x 150mm wide well grounded on edges 

and fixed into louvre frames
50 NO           650             32,500.00 

 Blinds

C
Supply and fix approved high quality vertical window 

blinds from an approved stockist in hunting green 

colour complete with and including approved sliding 

gear

70 SM        3,500           245,000.00 

Prepare and apply two coats of aluminium wood 

primer on back of timber

D Surfaces not exceedingg 100mm girth. 28 LM             20                  560.00 

E Ditto. 100-200mm girth 28 LM             80               2,240.00 

TOTAL   CARRIED TO SUMMARY 315,300               

W / 5



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

ELEMENT NO. 5

INTERNAL FINISHES .

Internal wall paint

Prepare and apply one undercoat and two finishing 

coats of 1st quality silk vinyl paint to:-

A General surfaces of existing walls 73 SM 400 29,200.00           

B General surfaces of existing columns 20 SM 300 6,000.00             

 

Total finishes carried to summary 35,200                
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

MAIN BUILDING WORKS 

WALL PADDING : Principal Secrectary
-                      

The following in Padded accoustic foam wall lining to 

walls and doors:

A

50X50 mm sawn celcured cypress bearers; framing; 

plugged or nailed to walling  at 600mm centers both 

sides
281 LM      350.00 98,350.00           

B 5mm Thick plywood backing onto timber bearers (m.s)
111 SM      600.00 66,600.00           

C
50mm Thick high-density Accoustic foam from 

jambolene onto plywood 111 SM      800.00 88,800.00           

D

High quality rexin fabric complete with all necessary 

buttons and any other accesories stitched to padding in 

approved pattern 111 SM   4,500.00 499,500.00         

E
25mm thick wrot mahogany moulded Quadrant 

beading or any other equal and approved 562 LM    1,500.00 843,000.00         

F
Prepare surfaces by smooth sanding and apply clear 

varnish

562 SM       150.00             84,300.00 

G
100 x25 mm thick mahogany skirting,straight junction 

with wall and finish 124 LM    1,120.00 138,880.00          

H Allow Kenya shillings Six Hundred Thousands 

(600,000.00) redecoration of ceiling with gypsum as 

per Archoitect instructions

Item 600,000.00

Total acoustic works  carried to summary 2,454,630            
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PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM         DESCRIPTION QTY UNIT  RATE  K.SHS 

SUMMARY

1 DEMOLITIONS…............................................ 150,000.00

2  PARTITIONING….............................. 2,741,700.00

3 DOORS…...................................................... 401,400.00

4 WINDOWS…................................................. 315,300.00

5 FINISHES…...................................................... 35,200.00

6 ACOUSTIC WALL PADDING 2,454,630.00

TOTAL  CARRIED TO GRAND SUMMARY 6,098,230.00

FROM PAGE  W/7

FROM PAGE  W/6

FROM PAGE W / 1

FROM PAGE W/ 3

FROM PAGE  W/ 4

FROM PAGE  W /5
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SEC 4  :PROVISIONAL SUM



PROPOSED PARTITIONING OF OFFICES AT NSSF BUILDING -FLOOR NO.21(WESTERN WING)

ITEM DESCRIPTION  QTY UNIT  RATE  KSHS      CTS 

PROVISIONAL SUMS

The following provisional sums to be spent/ 

deducted in whole or in part at the discretion of 

the Project  Manager 

A Allow a Provisional Sum of Kenya Shillings One 

Hundred and Fifty  Thousand (Kshs 150,000.00) 

only for Electrical Installation works ITEM           150,000 

B Allow for Kenya shillings Four  Hundred Thousand 

(Kshs 400,000.00) only  for Contigency Sum

ITEM          400,000 

TOTAL

PROVISIONAL SUMS         550,000 

CARRIED TO GENERAL SUMMARY

Provisional Sums  4/1



SEC 5 : GRAND SUMMARY



BILL 

NO.
DESCRIPTION KSHS.   CTS.

GENERAL SUMMARY

1 Particular Preliminaries 875,500.00             

2 General Preliminaries 225,000.00             

3 Builders works  6,098,230.00          

4  Provisional Sum 550,000.00             

TOTAL CARRIED TO FORM OF TENDER KSHS. 7,748,730.00         

Amount in Words: ………………………………………………………

………………………………………………………………………………

………………………………………………………………………………

Official Stamp

Signed: ........................................................................

Designation: ...............................................................

Date: ............................................................................

WITNESSED BY:

Name: ............................................................................

Address: .......................................................................

  .......................................................................

Date: ............................................................................

PROPOSED PARTITIONING OF OFFICES AT NSSF 

BUILDING -FLOOR NO.21(WESTERN WING)

General Summary GS/1
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